DOT_RGGBO1

PS&E JOB NO: 01A068

REVISION NO : 1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* ok *

Bl D CHECK REPORT

* Kk *

DATE: 05/ 17/2002
TI ME: 07: 35

BI DS OPENED ON : May 22 2002

CONTRACT NO: 006383 REGON NO : 1 AWARDED ON :
VERSI ON NO : 4 WORK ORDER# : XL1272
HY D8R 202 e LOWBIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE © SR 202 TRI - STATE CONSTRUCTI ON, | NC. W LDER CONSTRUCTI ON COMPAN) ROBI SON CONSTRUCTI ON, | NC.
;E‘ég'é g?iEFLY'ZX'TP&Y 320 - 106TH AVE NE 1525 E MARI NE VI EW DR 1216 140TH AVE COURT EAST
01A068 98004-5732 98390- 9656
PROJECT STP- PMD2( 001) BELLEVUE WA 980093686 EVERETT WA 982011927 SUMNER WA 983900370
COUNTY(S) : KI NG CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 698405
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
PREPARATI ON
1 MOBI LI ZATI ON
L.S. -53.85% -38.15% -43.69%
325, 000. 00 150, 000. 00 -175, 000 201, 000. 00 -124, 000 183, 000. 00 -142, 000
2 TREE REMOVAL W THI N AREA TO BE GRADED
L.S. 100. 00% -12.60% 0.00%
5, 000. 00 10, 000. 00 5, 000 4, 370. 00 -630 5, 000. 00 0
3 REMOVI NG GUARDRAI L
528. 0000 L.F. 3. 5000 4. 0000 14.29% 4. 0000 14.29% 4. 0000 14.29%
1, 848. 00 2,112.00 264 2,112.00 264 2,112.00 264
4 REMOVI NG GUARDRAI L ANCHOR
2.0000 EACH 300. 0000 200. 0000 -33.33% 180. 0000 -40.00% 230. 0000 -23.33%
600. 00 400. 00 -200 360. 00 -240 460. 00 -140
5 REMOVI NG M SCELLANEOUS TRAFFI C | TEM
L.S. 166.67% 1,233.33% 100. 00 %
75. 00 200. 00 125 1, 000. 00 925 150. 00 75
GRADI NG
6 ROADWAY EXCAVATI ON
2106. 0000 C.Y 15. 0000 5. 0000 -66.67% 5. 0000 -66.67% 9. 0000 -40.00%
31, 590. 00 10, 530. 00 -21, 060 10, 530. 00 -21, 060 18, 954. 00 -12, 636
7 ROADWAY EXCAVATI ON | NCL. HAUL
293. 0000 C.Y. 35. 0000 10. 0000 -71.43% 19. 0000 -45.71% 15. 0000 -57.14%
10, 255. 00 2, 930. 00 -7,325 5,567. 00 -4,688 4,395. 00 -5, 860
DRAI NAGE
8 STREAMBED GRAVEL
400. 0000 TON 25. 0000 22.0000 -12.00% 19. 0000 -24.00% 17. 0000 -32.00%
10, 000. 00 8, 800. 00 -1, 200 7, 600. 00 -2,400 6, 800. 00 -3,200
9 LI GHT LOOSE RI PRAP
39414. 0000 TON 24. 0000 20. 0000 -16.67% 16. 0000 -33.33% 14. 0000 -41.67%
945, 936. 00 788, 280. 00 - 157, 656 630, 624. 00 -315, 312 551, 796. 00 -394, 140
10 HEAVY LOOSE RI PRAP
5940. 0000 TON 27.0000 22.0000 -18.52% 20. 0000 -25.93% 20. 0000 -25.93%
160, 380. 00 130, 680. 00 -29, 700 118, 800. 00 - 41, 580 118, 800. 00 -41, 580



DOT_RGGBO1

PS&E JOB NO: 01A068

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

REVISION NO : 1

* ok *

Bl D CHECK REPORT

* Kk *

DATE: 05/ 17/2002
TI ME: 07: 35

BI DS OPENED ON : May 22 2002

CONTRACT NO: 006383 REGON NO : 1 AWARDED ON :
VERSI ON NO : 4 WORK ORDER# : XL1272
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TITLE © SR 202 TRI - STATE CONSTRUCTI ON, | NC. W LDER CONSTRUCTI ON COMPAN) ROBI SON CONSTRUCTI ON, | NC.
;E‘ég'é g?iEFLY'ZX'TP&Y 320 - 106TH AVE NE 1525 E MARI NE VI EW DR 1216 140TH AVE COURT EAST
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ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
DRAI NAGE
11 QUARRY SPALLS
315. 0000 TON 30. 0000 20. 0000 -33.33% 20. 0000 -33.33% 20. 0000 -33.33%
9, 450. 00 6, 300. 00 -3, 150 6, 300. 00 -3,150 6, 300. 00 -3,150
STRUCTURE
12 WORK ACCESS
L.S. -77.14% -85.71% -60.57%
350, 000. 00 80, 000. 00 -270, 000 50, 000. 00 -300, 000 138, 000. 00 -212, 000
13 SHORI NG
L.S. -74.11% -80.58% -67.64%
309, 000. 00 80, 000. 00 - 229, 000 60, 000. 00 - 249, 000 100, 000. 00 -209, 000
14  REMOVI NG OBSTRUCTI ONS
EST. 0. 00% 0.00% 0.00%
50, 000. 00 50, 000. 00 50, 000. 00 50, 000. 00
SURFACI NG
15 CRUSHED SURFACI NG BASE COURSE
53. 0000 C.Y. 20. 0000 30. 0000 50.00% 59. 0000 195.00% 35. 0000 75. 00 %
1, 060. 00 1, 590. 00 530 3,127.00 2,067 1, 855. 00 795
ASPHALT CONCRETE PAVEMENT
16 PLANI NG Bl TUM NOUS PAVEMENT
378. 0000 S.Y. 8. 0000 10. 0000 25.00% 11. 0000 37.50% 8. 0000 0.00%
3, 024. 00 3, 780. 00 756 4,158. 00 1,134 3, 024. 00 0
17 ASPHALT CONC. FOR PRELEVELING CL. G PG 58- 2
46. 0000 TON 70. 0000 55. 0000 -21.43% 60. 0000 -14.29% 55. 0000 -21.43%
3, 220. 00 2, 530. 00 -690 2, 760. 00 - 460 2, 530. 00 -690
18 ASPHALT CONC. PAVEMENT CL. B PG 58-2:
389. 0000 TON 70. 0000 55. 0000 -21.43% 60. 0000 -14.29% 51. 0000 -27.14%
27, 230. 00 21, 395. 00 -5,835 23, 340. 00 -3,890 19, 839. 00 -7,391
EROSI ON CONTROL AND PLANTI NG
19 ESC LEAD
235. 0000 DAY 200. 0000 40. 0000 -80.00% 1. 0000 -99.50% 10. 0000 -95.00%
47,000. 00 9, 400. 00 -37, 600 235. 00 - 46, 765 2, 350. 00 - 44,650
20 SEEDI NG AND FERTI LI ZI NG BY HAND
314. 0000 S.Y. 5. 0000 3. 0000 -40.00% 1. 5000 -70.00% 1. 5000 -70.00%
1, 570. 00 942. 00 -628 471.00 -1,099 471.00 -1,099
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NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
EROSI ON CONTROL AND PLANTI NG
21 COWMPOST
34. 0000 C.Y. 30. 0000 50. 0000 66.67% 60. 0000 100. 00 % 57.0000 90. 00 %
1, 020. 00 1, 700. 00 680 2, 040. 00 1,020 1, 938. 00 918
22 STABI LI ZED CONSTRUCTI ON ENTRANCE
334. 0000 S.Y. 35. 0000 7.0000 -80.00% 11. 0000 -68.57% 11. 0000 -68.57%
11, 690. 00 2,338.00 -9, 352 3, 674.00 -8,016 3, 674. 00 -8,016
23 TIRE WASH
1. 0000 EACH 10, 000. 0000 1, 500. 0000 -85.00% 6, 000. 0000 -40.00% 18, 000. 0000 80. 00 %
10, 000. 00 1, 500. 00 -8, 500 6, 000. 00 - 4,000 18, 000. 00 8, 000
24 STREET CLEANI NG
460. 0000 HR 75. 0000 85. 0000 13.33% 100. 0000 33.33% 85. 0000 13.33%
34, 500. 00 39, 100. 00 4, 600 46, 000. 00 11, 500 39, 100. 00 4,600
25 | NLET PROTECTI ON
1. 0000 EACH 100. 0000 50. 0000 -50. 00% 250. 0000 150. 00 % 40. 0000 -60.00%
100. 00 50. 00 -50 250. 00 150 40. 00 -60
26 SILT FENCE
120. 0000 L.F. 20. 0000 4. 0000 -80.00% 8. 0000 -60.00% 5. 0000 -75.00%
2, 400. 00 480. 00 -1,920 960. 00 -1, 440 600. 00 -1, 800
27 TEMPORARY WATER POLLUTI ON/ EROSI ON CONTROL
EST. 0. 00% 0.00% 0.00%
528, 000. 00 528, 000. 00 528, 000. 00 528, 000. 00
28 TOPSO L TYPE A
189. 0000 C.Y. 40. 0000 40. 0000 0. 00% 55. 0000 37.50% 50. 0000 25. 00 %
7,560. 00 7,560. 00 0 10, 395. 00 2,835 9, 450. 00 1, 890
29 PSIPE Bl GLEAF MAPLE, 24" #2 CONT.
20. 0000 EACH 16. 0000 15. 0000 -6.25% 32.0000 100. 00 % 30. 0000 87.50%
320. 00 300. 00 -20 640. 00 320 600. 00 280
30 PSI PE WESTERN RED CEDAR, 24" #2 CONT.
20. 0000 EACH 16. 0000 15. 0000 -6.25% 32.0000 100. 00 % 30. 0000 87.50%
320. 00 300. 00 -20 640. 00 320 600. 00 280
31 PSIPE DOUGLAS FI R, 24" #2CONT.
20. 0000 EACH 16. 0000 15. 0000 -6.25% 32.0000 100. 00 % 30. 0000 87.50%
320. 00 300. 00 -20 640. 00 320 600. 00 280
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32 PSIPE RED ALDER 24" #2 CONT., BARE ROOT
20. 0000 EACH 16. 0000 15. 0000 -6.25% 32.0000 100. 00 % 30. 0000 87.50%
320. 00 300. 00 -20 640. 00 320 600. 00 280
33 PSIPE SLIDE ALDER, 24" #2 CONT.
45. 0000 EACH 16. 0000 15. 0000 -6.25% 15. 0000 -6.25% 30. 0000 87.50%
720. 00 675. 00 -45 675. 00 - 45 1, 350. 00 630
34 PSIPE VINE MAPLE, 18" #1 CONT.
45. 0000 EACH 8. 0000 5. 0000 -37.50% 25. 0000 212.50% 23. 0000 187.50%
360. 00 225. 00 -135 1, 125. 00 765 1, 035. 00 675
35 PSI PE SNOWBERRY, 18" #1 CONT.
105. 0000 EACH 8. 0000 5. 0000 -37.50% 25. 0000 212.50% 23. 0000 187.50%
840. 00 525. 00 -315 2, 625. 00 1,785 2, 415. 00 1,575
36 PSIPE SCOULERS W LLOW 18" #1 CONT.
65. 0000 EACH 8. 0000 5. 0000 -37.50% 25. 0000 212.50% 24. 0000 200. 00 %
520. 00 325. 00 -195 1, 625. 00 1,105 1, 560. 00 1, 040
37 PSIPE OCEAN SPRAY, 18" #1 CONT.
45. 0000 EACH 8. 0000 5. 0000 -37.50% 25. 0000 212.50% 24. 0000 200. 00 %
360. 00 225.00 -135 1, 125. 00 765 1, 080. 00 720
38 PSI PE RED ELDERBERRY, 18" #1 CONT.
45. 0000 EACH 8. 0000 5. 0000 -37.50% 25. 0000 212.50% 24. 0000 200. 00 %
360. 00 225.00 -135 1, 125. 00 765 1, 080. 00 720
39 PLANT ESTABLI SHVENT - SECOND YEAR
EST. 0. 00% 0.00% 0.00%
7, 000. 00 7, 000. 00 7, 000. 00 7, 000. 00
40 PLANT ESTABLI SHVENT - THI RD YEAR
EST. 0. 00% 0.00% 0.00%
4,500. 00 4,500. 00 4,500. 00 4,500. 00
41  PLANT ESTABLI SHVENT - FOURTH YEAR
EST. 0. 00% 0.00% 0.00%
3, 000. 00 3, 000. 00 3, 000. 00 3, 000. 00
42  PLANT ESTABLI SHVENT - FI FTH YEAR
EST. 0. 00% 0.00% 0.00%
3, 000. 00 3, 000. 00 3, 000. 00 3, 000. 00
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43 BARK OR WOOD CHI P MULCH
18. 0000 C.Y. 25. 0000 60. 0000 140. 00% 30. 0000 20.00 % 90. 0000 260. 00 %
450. 00 1, 080. 00 630 540. 00 90 1, 620. 00 1,170
44  GRAVEL SACK
965. 0000 EACH 5. 0000 5. 0000 0. 00% 7. 0000 40. 00 % 10. 0000 100. 00 %
4,825.00 4,825.00 0 6, 755. 00 1,930 9, 650. 00 4,825
45  VEGETATED REVETMENT
472.5000 S.Y. 270. 0000 95. 0000 -64.81% 90. 0000 -66.67% 100. 0000 -62.96%
127, 575. 00 44, 887. 50 -82, 688 42,525, 00 -85, 050 47, 250. 00 - 80, 325
46 LOG W TH ROOTWAD AND EARTH ANCHORS
27.0000 EACH 2, 000. 0000 1, 800. 0000 -10. 00% 1, 800. 0000 -10.00% 1, 000. 0000 -50.00%
54, 000. 00 48, 600. 00 -5, 400 48, 600. 00 -5, 400 27, 000. 00 -27,000
47  LOG REVETMENT
139. 0000 S.Y. 600. 0000 400. 0000 -33.33% 370. 0000 -38.33% 500. 0000 -16.67%
83, 400. 00 55, 600. 00 -27,800 51, 430. 00 -31, 970 69, 500. 00 -13, 900
TRAFFI C
48 BEAM GUARDRAI L TYPE 1 - 11 FT. LONG POST
1192. 0000 L.F. 17. 0000 16. 0000 -5.88% 16. 0000 -5.88% 20. 0000 17.65%
20, 264. 00 19, 072. 00 -1,192 19, 072. 00 -1,192 23, 840. 00 3,576
49 BEAM GUARDRAI L TYPE 1
341. 0000 L.F. 14. 0000 13. 0000 -7.14% 13. 0000 -7.14% 12. 0000 -14.29%
4,774.00 4, 433. 00 -341 4, 433. 00 -341 4,092. 00 -682
50 BEAM GUARDRAI L FLARED TERM NAL
2.0000 EACH 2, 250. 0000 2, 000. 0000 -11.11% 1, 900. 0000 -15.56% 1, 800. 0000 -20.00%
4,500. 00 4, 000. 00 -500 3, 800. 00 -700 3, 600. 00 -900
51  RESET EXI STI NG TEMPORARY CONC. BARRI ER
400. 0000 L.F. 3. 0000 2.0000 -33.33% 4. 0000 33.33% 3. 0000 0.00%
1, 200. 00 800. 00 - 400 1, 600. 00 400 1, 200. 00 0
52 REMOVE EXI STI NG TEMPORARY CONC. BARRI ER
400. 0000 L.F. 6. 0000 8. 0000 33.33% 5. 0000 -16.67% 8. 0000 33.33%
2, 400. 00 3, 200. 00 800 2, 000. 00 - 400 3, 200. 00 800
53 TEMPORARY | MPACT ATTENUATOR
1. 0000 EACH 10, 000. 0000 3, 000. 0000 -70.00% 5, 300. 0000 -47.00% 5, 000. 0000 -50.00%
10, 000. 00 3, 000. 00 -7,000 5, 300. 00 -4,700 5, 000. 00 -5,000
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TRAFFI C
54 REPAIR | MPACT ATTENUATOR
EST. 0. 00% 0.00% 0.00%
5, 000. 00 5, 000. 00 5, 000. 00 5, 000. 00
55 TRUCK MOUNTED | MPACT ATTENUATOR
1. 0000 EACH 7, 500. 0000 5, 000. 0000 -33.33% 50, 000. 0000 566. 67 % 6, 000. 0000 -20.00%
7, 500. 00 5, 000. 00 -2,500 50, 000. 00 42,500 6, 000. 00 -1, 500
56 OPERATI ON OF TRUCK MOUNTED | MPACT ATTENUATOR
300. 0000 HR 75. 0000 36. 0000 -52.00% 45. 0000 -40.00% 35. 0000 -53.33%
22,500. 00 10, 800. 00 -11, 700 13, 500. 00 -9, 000 10, 500. 00 -12, 000
57 FLEXI BLE GUI DE POST
10. 0000 EACH 23. 0000 22.0000 -4.35% 22. 0000 -4.35% 25. 0000 8.70%
230. 00 220. 00 -10 220. 00 -10 250. 00 20
58 PAINT LI NE
3000. 0000 L.F. 0. 1500 0. 1500 0. 00% 0. 1500 0.00% 0. 5000 233.33%
450. 00 450. 00 0 450. 00 0 1, 500. 00 1, 050
59 RAI SED PAVEMENT MARKER TYPE 2
0. 2600 HUND 300. 0000 850. 0000 183.33% 900. 0000 200.00% 800. 0000 166. 67 %
78. 00 221.00 143 234. 00 156 208. 00 130
60 TEMPORARY PAVEMENT MARKI NG
3000. 0000 L.F. 0. 5000 0. 1000 -80.00% 0.1000 -80.00% 0. 2500 -50.00%
1, 500. 00 300. 00 -1, 200 300. 00 -1, 200 750. 00 -750
61 PORTABLE CHANGEABLE MESSAGE S| GN
2.0000 EACH 2, 500. 0000 5, 000. 0000 100. 00% 6, 000. 0000 140.00% 5, 000. 0000 100. 00 %
5, 000. 00 10, 000. 00 5, 000 12, 000. 00 7,000 10, 000. 00 5, 000
62 OPERATI ON OF PORTABLE CHANGEABLE MESSAGE S| GN
2000. 0000 HR 3. 0000 3. 0000 0. 00% 5. 0000 66.67 % 5. 0000 66. 67 %
6, 000. 00 6, 000. 00 0 10, 000. 00 4,000 10, 000. 00 4,000
63 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S. 185.71% 142.86% 185.71%
3, 500. 00 10, 000. 00 6, 500 8, 500. 00 5, 000 10, 000. 00 6, 500
64 TRAFFI C CONTROL LABOR
2300. 0000 HR 35. 0000 35. 0000 0. 00% 35. 0000 0.00% 35. 0000 0.00%
80, 500. 00 80, 500. 00 0 80, 500. 00 0 80, 500. 00 0
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TRAFFI C
65 TRAFFI C CONTROL VEHI CLE
126. 0000 DAY 200. 0000 100. 0000 -50. 00% 60. 0000 -70.00% 125. 0000 -37.50%
25, 200. 00 12, 600. 00 -12, 600 7, 560. 00 -17, 640 15, 750. 00 -9, 450
66 TRAFFI C CONTROL SUPERVI SOR
1000. 0000 HR 45. 0000 37.0000 -17.78% 37.0000 -17.78% 39. 0000 -13.33%
45, 000. 00 37, 000. 00 -8,000 37, 000. 00 -8, 000 39, 000. 00 -6, 000
67 CONSTRUCTI ON SI GNS CLASS A
48. 0000 S. F. 12. 0000 40. 0000 233.33% 15. 0000 25.00 % 10. 0000 -16.67%
576. 00 1, 920. 00 1, 344 720. 00 144 480. 00 -96
OTHER | TEMS
68 STRUCTURE EXCAVATI ON CLASS B | NCL. HAUL
9100. 0000 C.Y. 10. 0000 6. 0000 -40. 00% 20. 0000 100. 00 % 17. 0000 70. 00 %
91, 000. 00 54, 600. 00 - 36, 400 182, 000. 00 91, 000 154, 700. 00 63, 700
69 SHORI NG OR EXTRA EXCAVATI ON CLASS B
6000. 0000 S. F. 2.0000 1. 0000 -50.00% 0. 2500 -87.50% 1. 0000 -50.00%
12, 000. 00 6, 000. 00 -6, 000 1, 500. 00 - 10, 500 6, 000. 00 -6, 000
70 WATER
200. 0000 mGAL 25. 0000 20. 0000 -20.00% 33. 0000 32.00 % 8. 0000 -68.00%
5, 000. 00 4, 000. 00 -1, 000 6, 600. 00 1, 600 1, 600. 00 - 3,400
71 ROADWAY SURVEY!I NG
L.S. -25.00% -25.00% 30.00%
20, 000. 00 15, 000. 00 -5,000 15, 000. 00 -5,000 26, 000. 00 6, 000
72  ADJUST BORI NG CASE AND COVER
2.0000 EACH 200. 0000 200. 0000 0. 00% 300. 0000 50. 00 % 250. 0000 25. 00 %
400. 00 400. 00 0 600. 00 200 500. 00 100
73 BACKFI LL FOR ROCK WALL
250. 0000 TON 40. 0000 20. 0000 -50. 00% 22. 0000 -45.00% 24. 0000 -40.00%
10, 000. 00 5, 000. 00 -5,000 5, 500. 00 - 4,500 6, 000. 00 - 4,000
74  TRAI NI NG
800. 0000 HR 25. 0000 2.0000 -92.00% 5. 0000 -80.00% 34. 0000 36. 00 %
20, 000. 00 1, 600. 00 - 18, 400 4, 000. 00 - 16, 000 27, 200. 00 7,200
75 ROADSI DE CLEANUP
EST. 0. 00% 0.00% 0.00%
5, 000. 00 5, 000. 00 5, 000. 00 5, 000. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 17/ 2002
* % * B| D CHECK REPORT * * = TI ME: 07: 35
PS&E JOB NO: 01A068 REVI SION NO : 1 Bl DS OPENED ON : May 22 2002
CONTRACT NO: 006383 REGON NO : 1 AWARDED ON :
VERSI ON NO : 4 WORK ORDER# : XL1272
HY D8R 202 e LOWBIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE © SR 202 TRI - STATE CONSTRUCTI ON, | NC. W LDER CONSTRUCTI ON COMPAN) ROBI SON CONSTRUCTI ON, | NC.
TOKUL CREEK VICIN TY 320 - 106TH AVE NE 1525 E MARI NE VI EW DR 1216 140TH AVE COURT EAST
SLOPE STABI LI ZATI ON
01A068 98004-5732 98390- 9656
PROJECT STP- PMD2( 001) BELLEVUE WA 980093686 EVERETT WA 982011927 SUMNER WA 983900370
COUNTY(S) : KI NG CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 698405
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
OTHER | TEMS
76 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST. 0. 00% 0.00% 0.00%
3, 000. 00 3, 000. 00 3, 000. 00 3, 000. 00
77 M NOR CHANGE
CALC 0. 00% 0.00% 0.00%
5, 000. 00 5, 000. 00 5, 000. 00 5, 000. 00
78 SPCC PLAN
L.S. 0. 00% -80.00% -70.00%
5, 000. 00 5, 000. 00 0 1, 000. 00 - 4,000 1, 500. 00 -3,500
79  CONTRACTOR PREPARED DEWATERI NG PLAN
L.S. 150. 00% 150. 00 % -25.00%
2, 000. 00 5, 000. 00 3, 000 5, 000. 00 3, 000 1, 500. 00 -500
80 FIELD OFFI CE BUI LDI NG
L.S. 0. 00% -30.00% -35.00%
20, 000. 00 20, 000. 00 0 14, 000. 00 -6, 000 13, 000. 00 -7,000
81 Pl PE PROTECTI ON
L.S. -37.50% -75.00% -85.00%
4, 000. 00 2, 500. 00 -1, 500 1, 000. 00 -3,000 600. 00 - 3,400
82 CONSTRUCTI ON GEOTEXTI LE FOR PERMANENT EROSI ON CONTROL
364. 0000 S.Y. 4. 0000 3. 0000 -25.00% 2.0000 -50.00% 1. 0000 -75.00%
1, 456. 00 1, 092. 00 -364 728. 00 -728 364. 00 -1,092
CONTRACT TOTAL $3, 629, 726. 00 $2, 464, 197. 50 -32.11% $2, 470, 000. 00 -31.95% $2, 482, 912. 00 -31.60%



DOT_RGGBO1

PS&E JOB NO: 01A068
CONTRACT NO: 006383
VERSI ON NO : 4

REVISION NO : 1
REGON NO :1
WORK ORDER# : XL1272

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* ok *

Bl D CHECK REPORT * * *

DATE: 05/ 17/2002
TI ME: 07: 35

BI DS OPENED ON : May 22 2002

AWARDED ON :

HWY : SR 202

TITLE : SR 202
TOKUL CREEK VICINITY
SLOPE STABI LI ZATI ON

4TH Bl DDER

5TH BIDDER ------- 6TH BI DDER

KIEW T PACI FI C CO.
4904 LAKE WASHI NGTON BLVD NE

SCARSELLA BROS. | NC.
19460 84TH AVE S

FURY CONSTRUCTI ON COVPANY
43520 SE NORTH BEND WAY

01A068 KENT WA 98032- 1240 98045- 9289
PRQJECT STP- PMD2( 001) RENTON WA 980561057 SEATTLE WA 981680388 NORTH BEND WA 980451198
COUNTY(S) : KI NG CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100235
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
PREPARATI ON
1 MOBI LI ZATI ON
L.S. -44.62% -13.85% -23.08%
325, 000. 00 180, 000. 00 - 145, 000 280, 000. 00 - 45,000 250, 000. 00 - 75, 000
2 TREE REMOVAL W THI N AREA TO BE GRADED
L.S. 100. 00% 500. 00 % 170. 00 %
5, 000. 00 10, 000. 00 5, 000 30, 000. 00 25, 000 13, 500. 00 8, 500
3 REMOVI NG GUARDRAI L
528. 0000 L.F. 3. 5000 3. 5000 0.00% 3. 7500 7.14% 4. 2500 21.43%
1, 848. 00 1, 848. 00 0 1, 980. 00 132 2, 244.00 396
4 REMOVI NG GUARDRAI L ANCHOR
2.0000 EACH 300. 0000 160. 0000 -46.67% 200. 0000 -33.33% 175. 0000 -41.67%
600. 00 320. 00 -280 400. 00 -200 350. 00 -250
5 REMOVI NG M SCELLANEOUS TRAFFI C | TEM
L.S. 1,233.33% 566.67 % 566. 67 %
75. 00 1, 000. 00 925 500. 00 425 500. 00 425
GRADI NG
6 ROADWAY EXCAVATI ON
2106. 0000 C.Y. 15. 0000 10. 0000 -33.33% 15. 0000 0.00% 5. 0000 -66.67%
31, 590. 00 21, 060. 00 -10, 530 31, 590. 00 0 10, 530. 00 -21, 060
7 ROADWAY EXCAVATI ON | NCL. HAUL
293. 0000 C.Y. 35. 0000 14. 0000 -60.00% 15. 0000 -57.14% 12. 0000 -65.71%
10, 255. 00 4,102. 00 -6, 153 4, 395. 00 -5, 860 3,516. 00 -6, 739
DRAI NAGE
8 STREAMBED GRAVEL
400. 0000 TON 25. 0000 28. 0000 12.00% 22.5000 -10.00% 37.0000 48.00 %
10, 000. 00 11, 200. 00 1, 200 9, 000. 00 -1, 000 14, 800. 00 4,800
9 LI GHT LOOSE RI PRAP
39414. 0000 TON 24. 0000 18. 0000 -25.00% 16. 0000 -33.33% 28. 0000 16.67 %
945, 936. 00 709, 452. 00 - 236, 484 630, 624. 00 - 315, 312 1,103, 592. 00 157, 656
10 HEAVY LOOSE RI PRAP
5940. 0000 TON 27.0000 19. 0000 -29.63% 18. 2500 -32.41% 27.0000 0.00%
160, 380. 00 112, 860. 00 -47,520 108, 405. 00 -51, 975 160, 380. 00 0



DOT_RGGBO1

PS&E JOB NO: 01A068 REVISION NO : 1

Bl D CHECK REPORT * * *

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* ok *

DATE: 05/ 17/2002
TI ME: 07: 35

BI DS OPENED ON : May 22 2002

CONTRACT NO: 006383 REGON NO : 1 AWARDED ON :
VERSI ON NO : 4 WORK ORDER# : XL1272
HY D8R 202 e 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------
TITLE : ??JKSEZCREEK ViGN TY KI EW T PACI FI C CO. SCARSELLA BROS. | NC. FURY CONSTRUCTI ON COMPANY
SLOPE STABI LI ZATI ON 4904 LAKE WASHI NGTON BLVD NE 19460 84TH AVE S 43520 SE NORTH BEND WAY
01A068 KENT WA 98032- 1240 98045- 9289
PROJECT STP- PMD2( 001) RENTON WA 980561057 SEATTLE WA 981680388 NORTH BEND WA 980451198
COUNTY(S) : KI NG CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100235
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
DRAI NAGE
11 QUARRY SPALLS
315. 0000 TON 30. 0000 30. 0000 0.00% 16. 0000 -46.67% 22.0000 -26.67%
9, 450. 00 9, 450. 00 0 5, 040. 00 -4, 410 6, 930. 00 -2,520
STRUCTURE
12 WORK ACCESS
L.S. -71.43% -57.14% -98.57%
350, 000. 00 100, 000. 00 - 250, 000 150, 000. 00 -200, 000 5, 000. 00 - 345, 000
13 SHORI NG
L.S. -66.02% -27.18% -74.11%
309, 000. 00 105, 000. 00 -204, 000 225, 000. 00 -84, 000 80, 000. 00 - 229, 000
14  REMOVI NG OBSTRUCTI ONS
EST. 0. 00% 0.00% 0.00%
50, 000. 00 50, 000. 00 50, 000. 00 50, 000. 00
SURFACI NG
15 CRUSHED SURFACI NG BASE COURSE
53. 0000 C.Y. 20. 0000 100. 0000 400. 00 % 40. 0000 100. 00 % 31. 0000 55. 00 %
1, 060. 00 5, 300. 00 4,240 2,120. 00 1, 060 1, 643. 00 583
ASPHALT CONCRETE PAVEMENT
16 PLANI NG Bl TUM NOUS PAVEMENT
378. 0000 S.Y. 8. 0000 10. 0000 25.00% 10. 0000 25.00 % 14. 0000 75. 00 %
3, 024. 00 3, 780. 00 756 3, 780. 00 756 5,292. 00 2,268
17 ASPHALT CONC. FOR PRELEVELING CL. G PG 58- 2
46. 0000 TON 70. 0000 85. 0000 21.43% 100. 0000 42.86 % 60. 0000 -14.29%
3, 220. 00 3, 910. 00 690 4, 600. 00 1, 380 2, 760. 00 - 460
18 ASPHALT CONC. PAVEMENT CL. B PG 58-2:
389. 0000 TON 70. 0000 52. 0000 -25.71% 50. 0000 -28.57% 56. 0000 -20.00%
27, 230. 00 20, 228. 00 -7,002 19, 450. 00 -7,780 21, 784. 00 -5, 446
EROSI ON CONTROL AND PLANTI NG
19 ESC LEAD
235. 0000 DAY 200. 0000 5. 0000 -97.50% 200. 0000 0.00% 45. 0000 -77.50%
47,000. 00 1,175. 00 - 45,825 47, 000. 00 0 10, 575. 00 - 36, 425
20 SEEDI NG AND FERTI LI ZI NG BY HAND
314. 0000 S.Y. 5. 0000 2.0000 -60.00% 1. 3900 -72.20% 1. 5000 -70.00%
1, 570. 00 628. 00 -942 436. 46 -1,134 471.00 -1,099



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 17/ 2002
* % * B| D CHECK REPORT * * = TI ME: 07: 35
PS&E JOB NO: 01A068 REVI SION NO : 1 Bl DS OPENED ON : May 22 2002
CONTRACT NO: 006383 REGON NO : 1 AWARDED ON :
VERSI ON NO : 4 WORK ORDER# : XL1272
HY D8R 202 e 4TH BIDDER ------- --=----- 5TH BIDDER ------- ------- 6TH BIDDER -------
TITLE : ??JKSEZCREEK ViGN TY KI EW T PACI FI C CO. SCARSELLA BROS. | NC. FURY CONSTRUCTI ON COMPANY
SLOPE STABI LI ZATI ON 4904 LAKE WASHI NGTON BLVD NE 19460 84TH AVE S 43520 SE NORTH BEND WAY
01A068 KENT WA 98032- 1240 98045- 9289
PROJECT STP- PMD2( 001) RENTON WA 980561057 SEATTLE WA 981680388 NORTH BEND WA 980451198
COUNTY(S) : KI NG CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100235
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
EROSI ON CONTROL AND PLANTI NG
21 COWMPOST
34. 0000 C.Y. 30. 0000 90. 0000 200. 00% 56. 0500 86.83% 59. 0000 96. 67 %
1, 020. 00 3, 060. 00 2, 040 1, 905. 70 886 2, 006. 00 986
22 STABI LI ZED CONSTRUCTI ON ENTRANCE
334. 0000 S.Y. 35. 0000 25. 0000 -28.57% 15. 0000 -57.14% 4. 0000 -88.57%
11, 690. 00 8, 350. 00 -3,340 5,010. 00 -6, 680 1, 336. 00 - 10, 354
23 TIRE WASH
1. 0000 EACH 10, 000. 0000 5, 000. 0000 -50.00% 15, 000. 0000 50. 00 % 500. 0000 -95.00%
10, 000. 00 5, 000. 00 -5,000 15, 000. 00 5, 000 500. 00 -9, 500
24 STREET CLEANI NG
460. 0000 HR 75. 0000 75. 0000 0. 00% 125. 0000 66.67 % 75. 0000 0.00%
34, 500. 00 34, 500. 00 0 57, 500. 00 23, 000 34, 500. 00 0
25 | NLET PROTECTI ON
1. 0000 EACH 100. 0000 500. 0000 400. 00% 100. 0000 0.00% 100. 0000 0.00%
100. 00 500. 00 400 100. 00 0 100. 00 0
26 SILT FENCE
120. 0000 L.F. 20. 0000 18. 0000 -10. 00% 20. 0000 0.00% 7.0000 -65.00%
2, 400. 00 2,160. 00 -240 2, 400. 00 0 840. 00 -1, 560
27 TEMPORARY WATER POLLUTI ON/ EROSI ON CONTROL
EST. 0. 00% 0.00% 0.00%
528, 000. 00 528, 000. 00 528, 000. 00 528, 000. 00
28 TOPSO L TYPE A
189. 0000 C.Y. 40. 0000 55. 0000 37.50% 51. 8000 29.50% 56. 0000 40.00 %
7,560. 00 10, 395. 00 2,835 9, 790. 20 2,230 10, 584. 00 3,024
29 PSIPE Bl GLEAF MAPLE, 24" #2 CONT.
20. 0000 EACH 16. 0000 19. 0000 18.75% 30. 8100 92.56 % 32. 0000 100. 00 %
320. 00 380. 00 60 616. 20 296 640. 00 320
30 PSI PE WESTERN RED CEDAR, 24" #2 CONT.
20. 0000 EACH 16. 0000 19. 0000 18.75% 31. 4000 96. 25% 33. 0000 106. 25%
320. 00 380. 00 60 628. 00 308 660. 00 340
31 PSIPE DOUGLAS FI R, 24" #2CONT.
20. 0000 EACH 16. 0000 19. 0000 18.75% 31. 3000 95. 63 % 33. 0000 106. 25%
320. 00 380. 00 60 626. 00 306 660. 00 340



DOT_RGGBO1

PS&E JOB NO: 01A068 REVISION NO : 1

Bl D CHECK REPORT * * *

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* ok *

DATE: 05/ 17/2002
TI ME: 07: 35

BI DS OPENED ON : May 22 2002

CONTRACT NO: 006383 REGON NO : 1 AWARDED ON :
VERSI ON NO : 4 WORK ORDER# : XL1272
HY D8R 202 e 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------
TITLE : ??JKSEZCREEK ViGN TY KI EW T PACI FI C CO. SCARSELLA BROS. | NC. FURY CONSTRUCTI ON COMPANY
SLOPE STABI LI ZATI ON 4904 LAKE WASHI NGTON BLVD NE 19460 84TH AVE S 43520 SE NORTH BEND WAY
01A068 KENT WA 98032- 1240 98045- 9289
PROJECT STP- PMD2( 001) RENTON WA 980561057 SEATTLE WA 981680388 NORTH BEND WA 980451198
COUNTY(S) : KI NG CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100235
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
EROSI ON CONTROL AND PLANTI NG
32 PSIPE RED ALDER 24" #2 CONT., BARE ROOT
20. 0000 EACH 16. 0000 19. 0000 18. 75% 30. 8100 92.56 % 33. 0000 106. 25%
320. 00 380. 00 60 616. 20 296 660. 00 340
33 PSIPE SLIDE ALDER, 24" #2 CONT.
45. 0000 EACH 16. 0000 19. 0000 18. 75% 30. 8100 92.56 % 32.0000 100. 00 %
720. 00 855. 00 135 1, 386. 45 666 1, 440. 00 720
34 PSIPE VINE MAPLE, 18" #1 CONT.
45. 0000 EACH 8. 0000 14. 0000 75. 00% 23.5300 194.13% 25. 0000 212.50%
360. 00 630. 00 270 1, 058. 85 699 1, 125. 00 765
35 PSI PE SNOWBERRY, 18" #1 CONT.
105. 0000 EACH 8. 0000 14. 0000 75. 00% 23.5300 194.13% 25. 0000 212.50%
840. 00 1, 470. 00 630 2, 470. 65 1,631 2, 625. 00 1,785
36 PSIPE SCOULERS W LLOW 18" #1 CONT.
65. 0000 EACH 8. 0000 14. 0000 75. 00% 23.5300 194.13% 25. 0000 212.50%
520. 00 910. 00 390 1, 529. 45 1, 009 1, 625. 00 1,105
37 PSIPE OCEAN SPRAY, 18" #1 CONT.
45. 0000 EACH 8. 0000 14. 0000 75. 00% 23.5300 194.13% 25. 0000 212.50%
360. 00 630. 00 270 1, 058. 85 699 1, 125. 00 765
38 PSI PE RED ELDERBERRY, 18" #1 CONT.
45. 0000 EACH 8. 0000 14. 0000 75. 00% 23.5300 194.13% 25. 0000 212.50%
360. 00 630. 00 270 1, 058. 85 699 1, 125. 00 765
39 PLANT ESTABLI SHVENT - SECOND YEAR
EST. 0. 00% 0.00% 0.00%
7, 000. 00 7, 000. 00 7, 000. 00 7, 000. 00
40 PLANT ESTABLI SHVENT - THI RD YEAR
EST. 0. 00% 0.00% 0.00%
4,500. 00 4,500. 00 4,500. 00 4,500. 00
41  PLANT ESTABLI SHVENT - FOURTH YEAR
EST. 0. 00% 0.00% 0.00%
3, 000. 00 3, 000. 00 3, 000. 00 3, 000. 00
42  PLANT ESTABLI SHVENT - FI FTH YEAR
EST. 0. 00% 0.00% 0.00%
3, 000. 00 3, 000. 00 3, 000. 00 3, 000. 00



DOT_RGGBO1

PS&E JOB NO: 01A068
CONTRACT NO: 006383
VERSI ON NO : 4

HWY : SR 202
TITLE : SR 202

REVI SI ON NO :
REGI ON NO
WORK ORDER#

TOKUL CREEK VICINITY
SLOPE STABI LI ZATI ON

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* ok *

1

1
1 XL1272

DATE: 05/ 17/ 2002

Bl D CHECK REPORT * * * TIME: 07:35

BI DS OPENED ON : May 22 2002
AWARDED ON :

4TH Bl DDER

--------------------- 5TH BIDDER --=---- ---==--

6TH BI DDER

KIEW T PACI FI C CO. SCARSELLA BROS. | NC. FURY CONSTRUCTI ON COVPANY

4904 LAKE WASHI NGTON BLVD NE

19460 84TH AVE S
KENT WA 98032- 1240

43520 SE NORTH BEND WAY
98045- 9289

PROJECT Olsﬁg_‘sfm( 001) RENTON WA 980561057 SEATTLE WA 981680388 NORTH BEND WA 980451198
COUNTY(S) : KI NG CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100235
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
EROSI ON CONTROL AND PLANTI NG
43 BARK OR WOOD CHI P MULCH
18. 0000 C.Y. 25. 0000 100. 0000 300. 00% 99. 6100 298. 44 % 101. 0000 304. 00 %
450. 00 1, 800. 00 1, 350 1,792.98 1,343 1, 818. 00 1,368
44  GRAVEL SACK
965. 0000 EACH 5. 0000 15. 0000 200.00% 5. 0000 0.00% 10. 0000 100. 00 %
4,825.00 14, 475. 00 9, 650 4,825.00 0 9, 650. 00 4,825
45  VEGETATED REVETMENT
472.5000 S.Y. 270. 0000 150. 0000 -44. 44 % 103. 9300 -61.51% 110. 0000 -59.26%
127, 575. 00 70, 875. 00 -56, 700 49, 106. 93 -78, 468 51, 975. 00 - 75, 600
46 LOG W TH ROOTWAD AND EARTH ANCHORS
27.0000 EACH 2, 000. 0000 2, 500. 0000 25.00% 1, 000. 0000 -50.00% 1, 400. 0000 -30.00%
54, 000. 00 67, 500. 00 13, 500 27, 000. 00 -27,000 37, 800. 00 - 16, 200
47  LOG REVETMENT
139. 0000 S.Y. 600. 0000 320. 0000 -46.67% 100. 0000 -83.33% 300. 0000 -50.00%
83, 400. 00 44, 480. 00 -38, 920 13, 900. 00 -69, 500 41, 700. 00 -41, 700
TRAFFI C
48 BEAM GUARDRAI L TYPE 1 - 11 FT. LONG POST
1192. 0000 L.F. 17. 0000 16. 0000 -5.88% 15. 7500 -7.35% 16. 0000 -5.88%
20, 264. 00 19, 072. 00 -1,192 18, 774.00 -1, 490 19, 072. 00 -1,192
49 BEAM GUARDRAI L TYPE 1
341. 0000 L.F. 14. 0000 13. 0000 -7.14% 12. 7500 -8.93% 13. 2500 -5.36%
4,774.00 4, 433. 00 -341 4,347.75 -426 4,518. 25 - 256
50 BEAM GUARDRAI L FLARED TERM NAL
2.0000 EACH 2, 250. 0000 1, 875. 0000 -16.67% 2, 000. 0000 -11.11% 950. 0000 -57.78%
4,500. 00 3, 750. 00 - 750 4, 000. 00 -500 1, 900. 00 -2,600
51  RESET EXI STI NG TEMPORARY CONC. BARRI ER
400. 0000 L.F. 3. 0000 7.5000 150. 00% 3. 3000 10. 00 % 3. 5000 16.67 %
1, 200. 00 3, 000. 00 1, 800 1, 320. 00 120 1, 400. 00 200
52 REMOVE EXI STI NG TEMPORARY CONC. BARRI ER
400. 0000 L.F. 6. 0000 10. 0000 66. 67 % 4. 5000 -25.00% 5. 0000 -16.67%
2, 400. 00 4, 000. 00 1, 600 1, 800. 00 -600 2, 000. 00 - 400
53 TEMPORARY | MPACT ATTENUATOR
1. 0000 EACH 10, 000. 0000 5, 000. 0000 -50. 00% 5, 250. 0000 -47.50% 5, 500. 0000 -45.00%
10, 000. 00 5, 000. 00 -5, 000 5, 250. 00 -4,750 5, 500. 00 - 4,500



DOT_RGGBO1

PS&E JOB NO: 01A068

REVISION NO : 1

Bl D CHECK REPORT * * *

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* ok *

DATE: 05/ 17/2002
TI ME: 07: 35

BI DS OPENED ON : May 22 2002

CONTRACT NO: 006383 REGON NO : 1 AWARDED ON :
VERSI ON NO : 4 WORK ORDER# : XL1272
HY D8R 202 e 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------
TITLE : ??JKSEZCREEK ViGN TY KI EW T PACI FI C CO. SCARSELLA BROS. | NC. FURY CONSTRUCTI ON COMPANY
SLOPE STABI LI ZATI ON 4904 LAKE WASHI NGTON BLVD NE 19460 84TH AVE S 43520 SE NORTH BEND WAY
01A068 KENT WA 98032- 1240 98045- 9289
PROJECT STP- PMD2( 001) RENTON WA 980561057 SEATTLE WA 981680388 NORTH BEND WA 980451198
COUNTY(S) : KI NG CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100235
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
54 REPAIR | MPACT ATTENUATOR
EST. 0. 00% 0.00% 0.00%
5, 000. 00 5, 000. 00 5, 000. 00 5, 000. 00
55 TRUCK MOUNTED | MPACT ATTENUATOR
1. 0000 EACH 7, 500. 0000 8, 000. 0000 6.67% 7, 500. 0000 0.00% 6, 500. 0000 -13.33%
7, 500. 00 8, 000. 00 500 7, 500. 00 0 6, 500. 00 -1, 000
56 OPERATI ON OF TRUCK MOUNTED | MPACT ATTENUATOR
300. 0000 HR 75. 0000 38. 0000 -49.33% 38. 0000 -49.33% 35. 0000 -53.33%
22,500. 00 11, 400. 00 -11, 100 11, 400. 00 -11, 100 10, 500. 00 -12, 000
57 FLEXI BLE GUI DE POST
10. 0000 EACH 23. 0000 22.0000 -4.35% 30. 0000 30.43% 24. 0000 4.35%
230. 00 220. 00 -10 300. 00 70 240. 00 10
58 PAINT LI NE
3000. 0000 L.F. 0. 1500 0. 1500 0.00% 0. 2000 33.33% 0. 2000 33.33%
450. 00 450. 00 0 600. 00 150 600. 00 150
59 RAI SED PAVEMENT MARKER TYPE 2
0. 2600 HUND 300. 0000 850. 0000 183.33% 1, 000. 0000 233.33% 900. 0000 200. 00 %
78. 00 221.00 143 260. 00 182 234.00 156
60 TEMPORARY PAVEMENT MARKI NG
3000. 0000 L.F. 0. 5000 0. 5000 0.00% 0. 1500 -70.00% 0. 1000 -80.00%
1, 500. 00 1, 500. 00 0 450. 00 -1, 050 300. 00 -1, 200
61 PORTABLE CHANGEABLE MESSAGE S| GN
2.0000 EACH 2, 500. 0000 5, 000. 0000 100. 00% 5, 000. 0000 100. 00 % 6, 500. 0000 160. 00 %
5, 000. 00 10, 000. 00 5, 000 10, 000. 00 5, 000 13, 000. 00 8, 000
62 OPERATI ON OF PORTABLE CHANGEABLE MESSAGE S| GN
2000. 0000 HR 3. 0000 5. 0000 66. 67 % 5. 0000 66.67 % 2.0000 -33.33%
6, 000. 00 10, 000. 00 4,000 10, 000. 00 4,000 4, 000. 00 -2,000
63 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S. 185.71% 144.29% 145.71%
3, 500. 00 10, 000. 00 6, 500 8, 550. 00 5, 050 8, 600. 00 5,100
64 TRAFFI C CONTROL LABOR
2300. 0000 HR 35. 0000 35. 0000 0.00% 36. 0000 2.86% 37.0000 5.71%
80, 500. 00 80, 500. 00 0 82, 800. 00 2,300 85, 100. 00 4,600



DOT_RGGBO1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* ok *

DATE: 05/ 17/ 2002

Bl D CHECK REPORT * * * TIME: 07:35

PS&E JOB NO: 01A068 REVI SION NO : 1 Bl DS OPENED ON : May 22 2002
CONTRACT NO: 006383 REGON NO : 1 AWARDED ON :
VERSI ON NO : 4 WORK ORDER# : XL1272
HY D8R 202 e 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------
TITLE : ??JKSEZCREEK ViGN TY KI EW T PACI FI C CO. SCARSELLA BROS. | NC. FURY CONSTRUCTI ON COMPANY
SLOPE STABI LI ZATI ON 4904 LAKE WASHI NGTON BLVD NE 19460 84TH AVE S 43520 SE NORTH BEND WAY
01A068 KENT WA 98032- 1240 98045- 9289
PROJECT STP- PMD2( 001) RENTON WA 980561057 SEATTLE WA 981680388 NORTH BEND WA 980451198
COUNTY(S) : KI NG CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100235
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
65 TRAFFI C CONTROL VEHI CLE
126. 0000 DAY 200. 0000 100. 0000 -50.00% 125. 0000 -37.50% 62. 0000 -69.00%
25, 200. 00 12, 600. 00 -12, 600 15, 750. 00 -9, 450 7,812.00 -17, 388
66 TRAFFI C CONTROL SUPERVI SOR
1000. 0000 HR 45. 0000 5. 0000 -88.89% 39. 0000 -13.33% 40. 0000 -11.11%
45, 000. 00 5, 000. 00 - 40, 000 39, 000. 00 -6, 000 40, 000. 00 -5,000
67 CONSTRUCTI ON SI GNS CLASS A
48. 0000 S. F. 12. 0000 20. 0000 66. 67 % 10. 0000 -16.67% 15. 0000 25. 00 %
576. 00 960. 00 384 480. 00 -96 720. 00 144
OTHER | TEMS
68 STRUCTURE EXCAVATI ON CLASS B | NCL. HAUL
9100. 0000 C.Y. 10. 0000 18. 0000 80. 00% 15. 0000 50. 00 % 22.5000 125. 00 %
91, 000. 00 163, 800. 00 72, 800 136, 500. 00 45, 500 204, 750. 00 113, 750
69 SHORI NG OR EXTRA EXCAVATI ON CLASS B
6000. 0000 S. F. 2.0000 2.0000 0.00% 2.0000 0.00% 2.0000 0.00%
12, 000. 00 12, 000. 00 0 12, 000. 00 0 12, 000. 00 0
70 WATER
200. 0000 mGAL 25. 0000 50. 0000 100. 00% 30. 0000 20.00 % 5. 0000 -80.00%
5, 000. 00 10, 000. 00 5, 000 6, 000. 00 1, 000 1, 000. 00 - 4,000
71 ROADWAY SURVEY!I NG
L.S. 50. 00% 75.00 % 75. 00 %
20, 000. 00 30, 000. 00 10, 000 35, 000. 00 15, 000 35, 000. 00 15, 000
72  ADJUST BORI NG CASE AND COVER
2.0000 EACH 200. 0000 400. 0000 100. 00% 500. 0000 150. 00 % 300. 0000 50. 00 %
400. 00 800. 00 400 1, 000. 00 600 600. 00 200
73 BACKFI LL FOR ROCK WALL
250. 0000 TON 40. 0000 35. 0000 -12.50% 30. 0000 -25.00% 25. 0000 -37.50%
10, 000. 00 8, 750. 00 -1, 250 7, 500. 00 -2,500 6, 250. 00 -3, 750
74  TRAI NI NG
800. 0000 HR 25. 0000 1. 0000 -96.00% 2.0000 -92.00% 1. 0000 -96.00%
20, 000. 00 800. 00 -19, 200 1, 600. 00 -18, 400 800. 00 -19, 200
75 ROADSI DE CLEANUP
EST. 0. 00% 0.00% 0.00%
5, 000. 00 5, 000. 00 5, 000. 00 5, 000. 00



DOT_RGGBO1

PS&E JOB NO: 01A068 REVISION NO : 1
CONTRACT NO: 006383 REGON NO :1
VERSI ON NO : 4 WORK ORDER# : XL1272
HWY : SR 202

TITLE : SR 202

TOKUL CREEK VICINITY
SLOPE STABI LI ZATI ON

* * * Bl D CHECK REPORT * * *

------- 4TH BIDDER -------

KIEW T PACI FI C CO.

4904 LAKE WASHI NGTON BLVD NE

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

DATE: 05/ 17/2002
TI ME: 07: 35

BI DS OPENED ON : May 22 2002

------- 5TH BIDDER - ------

SCARSELLA BROS. | NC.
19460 84TH AVE S
KENT WA 98032- 1240

AWARDED ON :
------- 6TH BIDDER -------

FURY CONSTRUCTI ON COVPANY
43520 SE NORTH BEND WAY

01A068 98045- 9289
PRQJECT . STP-PMD2(001) RENTON WA 980561057 SEATTLE WA 981680388 NORTH BEND WA 980451198
COUNTY(S) : KI NG CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100235
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
OTHER | TEMS
76 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST. 0. 00% 0.00% 0.00%
3, 000. 00 3, 000. 00 3, 000. 00 3, 000. 00
77 M NOR CHANGE
CALC 0. 00% 0.00% 0.00%
5, 000. 00 5, 000. 00 5, 000. 00 5, 000. 00
78 SPCC PLAN
L.S. 0. 00% 0.00% -95.00%
5, 000. 00 5, 000. 00 0 5, 000. 00 0 250. 00 - 4,750
79  CONTRACTOR PREPARED DEWATERI NG PLAN
L.S. 150. 00% 150. 00 % -90.00%
2, 000. 00 5, 000. 00 3, 000 5, 000. 00 3, 000 200. 00 -1, 800
80 FIELD OFFI CE BUI LDI NG
L.S. -50. 00% -50.00% -75.00%
20, 000. 00 10, 000. 00 -10, 000 10, 000. 00 -10, 000 5, 000. 00 - 15, 000
81 Pl PE PROTECTI ON
L.S. 0. 00% -75.00% -82.50%
4, 000. 00 4, 000. 00 0 1, 000. 00 -3,000 700. 00 -3,300
82 CONSTRUCTI ON GEOTEXTI LE FOR PERMANENT EROSI ON CONTROL
364. 0000 S.Y. 4. 0000 5. 0000 25.00% 3. 0000 -25.00% 2.0000 -50.00%
1, 456. 00 1, 820. 00 364 1, 092. 00 -364 728.00 -728
CONTRACT TOTAL $3, 629, 726. 00 $2, 626, 629. 00 -27.64% $2, 811, 474. 52 -22.54% $2, 991, 135. 25 -17.59%



DOT_RGGBO1

PS&E JOB NO: 01A068

REVISION NO : 1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* ok *

Bl D CHECK REPORT

* Kk *

DATE: 05/ 17/2002
TI ME: 07: 35

BI DS OPENED ON : May 22 2002

CONTRACT NO: 006383 REGON NO : 1 AWARDED ON :
VERSI ON NO : 4 WORK ORDER# : XL1272
HAWY D8R 202 e 7TH BIDDER ------- ------- 9TH BIDDER ------- =------- 10TH BIDDER -------
TITLE © SR 202 M D- MOUNTAI N CONTRACTORS, | N TAGGART CONSTRUCTI ON, | NC. SCl | NFRASTRUCTURE, LLC
;%L:JE g_?ig:‘Ll\"Zg'T:“&Y 825 5TH AVE 20225 BROADWAY AVENUE SOUTH 2825 SOUTH 154TH STREET
01A068 98033- 6391
PROJECT STP- PND2( 001) KI RKLAND WA 980832909 SNOHOM SH WA 982967937 SEATTLE WA 981882099
COUNTY(S) : KI NG CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 100431 CONTRACTOR NUMBER : 753245
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
PREPARATI ON
1 MOBI LI ZATI ON
L.S. -56.69% 0.00 % 84.62%
325, 000. 00 140, 757. 00 -184, 243 325, 000. 00 0 600, 000. 00 275, 000
2 TREE REMOVAL W THI N AREA TO BE GRADED
L.S. 45.00% 430.00% 246. 00 %
5, 000. 00 7, 250. 00 2,250 26, 500. 00 21, 500 17, 300. 00 12, 300
3 REMOVI NG GUARDRAI L
528. 0000 L.F. 3. 5000 5. 0000 42.86% 4. 0000 14.29% 5. 0000 42.86%
1, 848. 00 2, 640. 00 792 2,112.00 264 2, 640. 00 792
4 REMOVI NG GUARDRAI L ANCHOR
2.0000 EACH 300. 0000 300. 0000 0. 00% 175. 0000 -41.67% 253. 0000 -15.67%
600. 00 600. 00 0 350. 00 -250 506. 00 -94
5 REMOVI NG M SCELLANEOUS TRAFFI C | TEM
L.S. 433.33% 566. 67 % 593.33%
75. 00 400. 00 325 500. 00 425 520. 00 445
GRADI NG
6 ROADWAY EXCAVATI ON
2106. 0000 C.Y. 15. 0000 6. 0000 -60. 00% 15. 0000 0.00% 10. 0000 -33.33%
31, 590. 00 12, 636. 00 -18, 954 31, 590. 00 0 21, 060. 00 -10, 530
7 ROADWAY EXCAVATI ON | NCL. HAUL
293. 0000 C.Y. 35. 0000 21. 0000 -40. 00% 20. 0000 -42.86% 72.0800 105. 94 %
10, 255. 00 6, 153. 00 -4,102 5, 860. 00 -4,395 21, 119. 44 10, 864
DRAI NAGE
8 STREAMBED GRAVEL
400. 0000 TON 25. 0000 27.0000 8. 00% 25. 0000 0.00% 58. 8600 135. 44 %
10, 000. 00 10, 800. 00 800 10, 000. 00 0 23, 544. 00 13, 544
9 LI GHT LOOSE RI PRAP
39414. 0000 TON 24. 0000 22.5000 -6.25% 30. 0000 25.00 % 23. 0000 -4.17%
945, 936. 00 886, 815. 00 -59,121 1, 182, 420. 00 236, 484 906, 522. 00 -39, 414
10 HEAVY LOOSE RI PRAP
5940. 0000 TON 27.0000 28. 0000 3.70% 26. 5000 -1.85% 28. 0000 3.70%
160, 380. 00 166, 320. 00 5, 940 157, 410. 00 -2,970 166, 320. 00 5,940



DOT_RGGBO1

PS&E JOB NO: 01A068 REVISION NO : 1

Bl D CHECK REPORT

* Kk *

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* ok *

DATE: 05/ 17/2002
TI ME: 07: 35

BI DS OPENED ON : May 22 2002

CONTRACT NO: 006383 REGON NO : 1 AWARDED ON :
VERSI ON NO : 4 WORK ORDER# : XL1272
HAWY D8R 202 e 7TH BIDDER ------- ------- 9TH BIDDER ------- =------- 10TH BIDDER -------
TITLE © SR 202 M D- MOUNTAI N CONTRACTORS, | N TAGGART CONSTRUCTI ON, | NC. SCl | NFRASTRUCTURE, LLC
TOKUL CREEK VICIN TY 825 5TH AVE 20225 BROADWAY AVENUE SOUTH 2825 SOUTH 154TH STREET
SLOPE STABI LI ZATI ON
01A068 98033- 6391
PROJECT STP- PND2( 001) KI RKLAND WA 980832909 SNOHOM SH WA 982967937 SEATTLE WA 981882099
COUNTY(S) : KI NG CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 100431 CONTRACTOR NUMBER : 753245
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
DRAI NAGE
11 QUARRY SPALLS
315. 0000 TON 30. 0000 21. 0000 -30.00% 35. 0000 16.67 % 18. 0000 -40.00%
9, 450. 00 6, 615. 00 -2,835 11, 025. 00 1,575 5, 670. 00 -3,780
STRUCTURE
12 WORK ACCESS
L.S. -52.86% -35.71% -42.86%
350, 000. 00 165, 000. 00 - 185, 000 225, 000. 00 -125, 000 200, 000. 00 - 150, 000
13 SHORI NG
L.S. -49.51% -14.24% -35.28%
309, 000. 00 156, 000. 00 - 153, 000 265, 000. 00 - 44,000 200, 000. 00 -109, 000
14  REMOVI NG OBSTRUCTI ONS
EST. 0.00% 0.00% 0.00 %
50, 000. 00 50, 000. 00 50, 000. 00 50, 000. 00
SURFACI NG
15 CRUSHED SURFACI NG BASE COURSE
53. 0000 C.Y. 20. 0000 42.0000 110. 00% 36. 0000 80. 00 % 45. 0000 125. 00 %
1, 060. 00 2,226.00 1,166 1, 908. 00 848 2, 385. 00 1,325
ASPHALT CONCRETE PAVEMENT
16 PLANI NG Bl TUM NOUS PAVEMENT
378. 0000 S.Y. 8. 0000 8. 0000 0. 00% 4. 0000 -50.00% 15. 0000 87.50%
3, 024. 00 3, 024. 00 0 1,512. 00 -1,512 5, 670. 00 2,646
17 ASPHALT CONC. FOR PRELEVELING CL. G PG 58- 2
46. 0000 TON 70. 0000 67. 0000 -4.29% 120. 0000 71.43% 100. 0000 42.86%
3, 220. 00 3, 082. 00 -138 5, 520. 00 2,300 4, 600. 00 1, 380
18 ASPHALT CONC. PAVEMENT CL. B PG 58-2:
389. 0000 TON 70. 0000 62. 0000 -11.43% 70. 0000 0.00% 75. 0000 7.14%
27, 230. 00 24,118.00 -3, 112 27, 230. 00 0 29, 175. 00 1,945
EROSI ON CONTROL AND PLANTI NG
19 ESC LEAD
235. 0000 DAY 200. 0000 450. 0000 125.00% 120. 0000 -40.00% 100. 0000 -50.00%
47,000. 00 105, 750. 00 58, 750 28, 200. 00 - 18, 800 23, 500. 00 - 23,500
20 SEEDI NG AND FERTI LI ZI NG BY HAND
314. 0000 S.Y. 5. 0000 2.0000 -60. 00% 1. 2500 -75.00% 20. 0000 300. 00 %
1, 570. 00 628. 00 -942 392.50 -1,178 6, 280. 00 4,710



DOT_RGGBO1

PS&E JOB NO: 01A068

REVISION NO : 1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* ok *

Bl D CHECK REPORT

* ok

*

DATE: 05/ 17/2002
TI ME: 07: 35

BI DS OPENED ON : May 22 2002

CONTRACT NO: 006383 REGON NO : 1 AWARDED ON :
VERSI ON NO : 4 WORK ORDER# : XL1272
HAWY D8R 202 e 7TH BIDDER ------- ------- 9TH BIDDER ------- =------- 10TH BIDDER -------
TITLE © SR 202 M D- MOUNTAI N CONTRACTORS, | N TAGGART CONSTRUCTI ON, | NC. SCl | NFRASTRUCTURE, LLC
TOKUL CREEK VICIN TY 825 5TH AVE 20225 BROADWAY AVENUE SOUTH 2825 SOUTH 154TH STREET
SLOPE STABI LI ZATI ON
01A068 98033- 6391
PROJECT STP- PND2( 001) KI RKLAND WA 980832909 SNOHOM SH WA 982967937 SEATTLE WA 981882099
COUNTY(S) : KI NG CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 100431 CONTRACTOR NUMBER : 753245
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
EROSI ON CONTROL AND PLANTI NG
21 COWMPOST
34. 0000 C.Y. 30. 0000 112. 0000 273.33% 90. 0000 200. 00 % 100. 0000 233.33%
1, 020. 00 3, 808. 00 2,788 3, 060. 00 2, 040 3, 400. 00 2,380
22 STABI LI ZED CONSTRUCTI ON ENTRANCE
334. 0000 S.Y. 35. 0000 10. 0000 -71.43% 13. 0000 -62.86% 15. 0000 -57.14%
11, 690. 00 3, 340. 00 -8, 350 4,342.00 -7,348 5, 010. 00 -6, 680
23 TIRE WASH
1. 0000 EACH 10, 000. 0000 24, 000. 0000 140. 00% 12, 500. 0000 25. 00 % 10, 000. 0000 0.00%
10, 000. 00 24, 000. 00 14, 000 12, 500. 00 2,500 10, 000. 00 0
24 STREET CLEANI NG
460. 0000 HR 75. 0000 85. 0000 13.33% 85. 0000 13.33% 100. 0000 33.33%
34, 500. 00 39, 100. 00 4, 600 39, 100. 00 4, 600 46, 000. 00 11, 500
25 | NLET PROTECTI ON
1. 0000 EACH 100. 0000 130. 0000 30.00% 120. 0000 20.00 % 200. 0000 100. 00 %
100. 00 130. 00 30 120. 00 20 200. 00 100
26 SILT FENCE
120. 0000 L.F. 20. 0000 6. 0000 -70.00% 4. 5000 -77.50% 10. 0000 -50.00%
2, 400. 00 720. 00 -1, 680 540. 00 -1, 860 1, 200. 00 -1, 200
27 TEMPORARY WATER POLLUTI ON/ EROSI ON CONTROL
EST. 0.00% 0.00 % 0.00 %
528, 000. 00 528, 000. 00 528, 000. 00 528, 000. 00
28 TOPSO L TYPE A
189. 0000 C.Y. 40. 0000 60. 0000 50.00% 47.0000 17.50% 60. 0000 50. 00 %
7,560. 00 11, 340. 00 3,780 8, 883. 00 1,323 11, 340. 00 3,780
29 PSIPE Bl GLEAF MAPLE, 24" #2 CONT.
20. 0000 EACH 16. 0000 30. 0000 87.50% 23. 0000 43.75% 22.0000 37.50%
320. 00 600. 00 280 460. 00 140 440. 00 120
30 PSI PE WESTERN RED CEDAR, 24" #2 CONT.
20. 0000 EACH 16. 0000 30. 0000 87.50% 23. 0000 43.75% 22.0000 37.50%
320. 00 600. 00 280 460. 00 140 440. 00 120
31 PSIPE DOUGLAS FI R, 24" #2CONT.
20. 0000 EACH 16. 0000 30. 0000 87.50% 23. 0000 43.75% 22.0000 37.50%
320. 00 600. 00 280 460. 00 140 440. 00 120



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 17/ 2002
* % * B| D CHECK REPORT * * = TI ME: 07: 35
PS&E JOB NO: 01A068 REVI SION NO : 1 Bl DS OPENED ON : May 22 2002
CONTRACT NO: 006383 REGON NO : 1 AWARDED ON :
VERSI ON NO : 4 WORK ORDER# : XL1272
HAWY D8R 202 e 7TH BIDDER ------- ------- 9TH BIDDER ------- =------- 10TH BIDDER -------
TITLE © SR 202 M D- MOUNTAI N CONTRACTORS, | N TAGGART CONSTRUCTI ON, | NC. SCl | NFRASTRUCTURE, LLC
TOKUL CREEK VICIN TY 825 5TH AVE 20225 BROADWAY AVENUE SOUTH 2825 SOUTH 154TH STREET
SLOPE STABI LI ZATI ON
01A068 98033- 6391
PROJECT STP- PND2( 001) KI RKLAND WA 980832909 SNOHOM SH WA 982967937 SEATTLE WA 981882099
COUNTY(S) : KI NG CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 100431 CONTRACTOR NUMBER : 753245
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
EROSI ON CONTROL AND PLANTI NG
32 PSIPE RED ALDER 24" #2 CONT., BARE ROOT
20. 0000 EACH 16. 0000 25. 0000 56.25% 19. 0000 18.75% 22.0000 37.50%
320. 00 500. 00 180 380. 00 60 440. 00 120
33 PSIPE SLIDE ALDER, 24" #2 CONT.
45. 0000 EACH 16. 0000 18. 0000 12.50% 19. 0000 18.75% 22.0000 37.50%
720. 00 810. 00 90 855. 00 135 990. 00 270
34 PSIPE VINE MAPLE, 18" #1 CONT.
45. 0000 EACH 8. 0000 25. 0000 212.50% 14. 0000 75. 00 % 17. 0000 112.50%
360. 00 1, 125. 00 765 630. 00 270 765. 00 405
35 PSI PE SNOWBERRY, 18" #1 CONT.
105. 0000 EACH 8. 0000 25. 0000 212.50% 19. 0000 137.50% 17. 0000 112.50%
840. 00 2, 625. 00 1,785 1, 995. 00 1,155 1, 785. 00 945
36 PSIPE SCOULERS W LLOW 18" #1 CONT.
65. 0000 EACH 8. 0000 25. 0000 212.50% 19. 0000 137.50% 17. 0000 112.50%
520. 00 1, 625. 00 1,105 1, 235. 00 715 1, 105. 00 585
37 PSIPE OCEAN SPRAY, 18" #1 CONT.
45. 0000 EACH 8. 0000 25. 0000 212.50% 19. 0000 137.50% 17. 0000 112.50%
360. 00 1, 125. 00 765 855. 00 495 765. 00 405
38 PSI PE RED ELDERBERRY, 18" #1 CONT.
45. 0000 EACH 8. 0000 25. 0000 212.50% 19. 0000 137.50% 17. 0000 112.50%
360. 00 1, 125. 00 765 855. 00 495 765. 00 405
39 PLANT ESTABLI SHVENT - SECOND YEAR
EST. 0.00% 0.00 % 0.00 %
7, 000. 00 7, 000. 00 7, 000. 00 7, 000. 00
40 PLANT ESTABLI SHVENT - THI RD YEAR
EST. 0.00% 0.00 % 0.00 %
4,500. 00 4,500. 00 4,500. 00 4, 500. 00
41  PLANT ESTABLI SHVENT - FOURTH YEAR
EST. 0.00% 0.00 % 0.00 %
3, 000. 00 3, 000. 00 3, 000. 00 3, 000. 00
42  PLANT ESTABLI SHVENT - FI FTH YEAR
EST. 0.00% 0.00 % 0.00 %
3, 000. 00 3, 000. 00 3, 000. 00 3, 000. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 17/ 2002
* % * B| D CHECK REPORT * * = TI ME: 07: 35
PS&E JOB NO: 01A068 REVI SION NO : 1 Bl DS OPENED ON : May 22 2002
CONTRACT NO: 006383 REGON NO : 1 AWARDED ON :
VERSI ON NO : 4 WORK ORDER# : XL1272
HAWY D8R 202 e 7TH BIDDER ------- ------- 9TH BIDDER ------- =------- 10TH BIDDER -------
TITLE © SR 202 M D- MOUNTAI N CONTRACTORS, | N TAGGART CONSTRUCTI ON, | NC. SCl | NFRASTRUCTURE, LLC
TOKUL CREEK VICIN TY 825 5TH AVE 20225 BROADWAY AVENUE SOUTH 2825 SOUTH 154TH STREET
SLOPE STABI LI ZATI ON
01A068 98033- 6391
PROJECT STP- PND2( 001) KI RKLAND WA 980832909 SNOHOM SH WA 982967937 SEATTLE WA 981882099
COUNTY(S) : KI NG CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 100431 CONTRACTOR NUMBER : 753245
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
EROSI ON CONTROL AND PLANTI NG
43 BARK OR WOOD CHI P MULCH
18. 0000 C.Y. 25. 0000 75. 0000 200. 00% 57.0000 128.00% 120. 0000 380.00 %
450. 00 1, 350. 00 900 1, 026. 00 576 2,160. 00 1,710
44  GRAVEL SACK
965. 0000 EACH 5. 0000 12. 0000 140. 00% 9. 0000 80. 00 % 30. 0000 500. 00 %
4,825.00 11, 580. 00 6, 755 8, 685. 00 3, 860 28, 950. 00 24,125
45  VEGETATED REVETMENT
472.5000 S.Y. 270. 0000 212. 0000 -21.48% 180. 0000 -33.33% 150. 0000 -44. 44 %
127, 575. 00 100, 170. 00 - 27,405 85, 050. 00 -42,525 70, 875. 00 -56, 700
46 LOG W TH ROOTWAD AND EARTH ANCHORS
27.0000 EACH 2, 000. 0000 900. 0000 -55.00% 650. 0000 -67.50% 1, 000. 0000 -50.00%
54, 000. 00 24, 300. 00 -29, 700 17, 550. 00 - 36, 450 27, 000. 00 -27,000
47  LOG REVETMENT
139. 0000 S.Y. 600. 0000 412. 0000 -31.33% 95. 0000 -84.17% 200. 0000 -66.67%
83, 400. 00 57, 268. 00 - 26,132 13, 205. 00 -70, 195 27, 800. 00 -55, 600
TRAFFI C
48 BEAM GUARDRAI L TYPE 1 - 11 FT. LONG POST
1192. 0000 L.F. 17. 0000 26. 0000 52.94% 17. 0000 0.00% 25. 0000 47.06 %
20, 264. 00 30, 992. 00 10, 728 20, 264. 00 0 29, 800. 00 9, 536
49 BEAM GUARDRAI L TYPE 1
341. 0000 L.F. 14. 0000 16. 0000 14.29% 13. 0000 -7.14% 15. 5000 10. 71 %
4,774.00 5, 456. 00 682 4,433.00 -341 5, 285. 50 512
50 BEAM GUARDRAI L FLARED TERM NAL
2.0000 EACH 2, 250. 0000 2,240. 0000 -0.44% 2, 000. 0000 -11.11% 2, 000. 0000 -11.11%
4,500. 00 4, 480. 00 -20 4,000. 00 -500 4, 000. 00 -500
51  RESET EXI STI NG TEMPORARY CONC. BARRI ER
400. 0000 L.F. 3. 0000 15. 0000 400. 00% 4. 0000 33.33% 15. 0000 400. 00 %
1, 200. 00 6, 000. 00 4,800 1, 600. 00 400 6, 000. 00 4,800
52 REMOVE EXI STI NG TEMPORARY CONC. BARRI ER
400. 0000 L.F. 6. 0000 15. 0000 150. 00% 5. 0000 -16.67% 15. 0000 150. 00 %
2, 400. 00 6, 000. 00 3, 600 2, 000. 00 - 400 6, 000. 00 3, 600
53 TEMPORARY | MPACT ATTENUATOR
1. 0000 EACH 10, 000. 0000 3, 500. 0000 -65. 00% 5, 500. 0000 -45.00% 5, 000. 0000 -50.00%
10, 000. 00 3, 500. 00 -6, 500 5, 500. 00 - 4,500 5, 000. 00 -5, 000



DOT_RGGBO1

PS&E JOB NO: 01A068

REVISION NO : 1

* ok *

* Kk *

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D CHECK REPORT

DATE: 05/ 17/2002
TI ME: 07: 35

BI DS OPENED ON : May 22 2002

CONTRACT NO: 006383 REGON NO : 1 AWARDED ON :
VERSI ON NO : 4 WORK ORDER# : XL1272
HAWY D8R 202 e 7TH BIDDER ------- ------- 9TH BIDDER ------- =------- 10TH BIDDER -------
TITLE © SR 202 M D- MOUNTAI N CONTRACTORS, | N TAGGART CONSTRUCTI ON, | NC. SCl | NFRASTRUCTURE, LLC
;%L:JE g_?ig:‘Ll\"Zg'T:“&Y 825 5TH AVE 20225 BROADWAY AVENUE SOUTH 2825 SOUTH 154TH STREET
01A068 98033- 6391
PROJECT STP- PND2( 001) KI RKLAND WA 980832909 SNOHOM SH WA 982967937 SEATTLE WA 981882099
COUNTY(S) : KI NG CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 100431 CONTRACTOR NUMBER : 753245
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
54 REPAIR | MPACT ATTENUATOR
EST. 0.00% 0.00 % 0.00 %
5, 000. 00 5, 000. 00 5, 000. 00 5, 000. 00
55 TRUCK MOUNTED | MPACT ATTENUATOR
1. 0000 EACH 7, 500. 0000 10, 700. 0000 42.67% 7, 600. 0000 1.33% 10, 000. 0000 33.33%
7, 500. 00 10, 700. 00 3, 200 7, 600. 00 100 10, 000. 00 2,500
56 OPERATI ON OF TRUCK MOUNTED | MPACT ATTENUATOR
300. 0000 HR 75. 0000 42.0000 -44.00% 39. 0000 -48.00% 40. 0000 -46.67%
22,500. 00 12, 600. 00 -9, 900 11, 700. 00 - 10, 800 12, 000. 00 -10, 500
57 FLEXI BLE GUI DE POST
10. 0000 EACH 23. 0000 30. 0000 30.43% 23. 0000 0.00% 30. 0000 30.43%
230. 00 300. 00 70 230. 00 0 300. 00 70
58 PAINT LI NE
3000. 0000 L.F. 0. 1500 0. 4800 220.00% 0. 5000 233.33% 0. 3500 133.33%
450. 00 1, 440. 00 990 1, 500. 00 1, 050 1, 050. 00 600
59 RAI SED PAVEMENT MARKER TYPE 2
0. 2600 HUND 300. 0000 600. 0000 100. 00% 800. 0000 166. 67 % 350. 0000 16. 67 %
78. 00 156. 00 78 208. 00 130 91. 00 13
60 TEMPORARY PAVEMENT MARKI NG
3000. 0000 L.F. 0. 5000 0. 0600 -88.00% 0. 3000 -40.00% 1. 2500 150. 00 %
1, 500. 00 180. 00 -1, 320 900. 00 -600 3, 750. 00 2,250
61 PORTABLE CHANGEABLE MESSAGE S| GN
2.0000 EACH 2, 500. 0000 25, 000. 0000 900. 00% 5, 250. 0000 110. 00 % 15, 000. 0000 500. 00 %
5, 000. 00 50, 000. 00 45, 000 10, 500. 00 5, 500 30, 000. 00 25, 000
62 OPERATI ON OF PORTABLE CHANGEABLE MESSAGE S| GN
2000. 0000 HR 3. 0000 4.8400 61.33% 6. 0000 100. 00 % 5. 0000 66. 67 %
6, 000. 00 9, 680. 00 3, 680 12, 000. 00 6, 000 10, 000. 00 4,000
63 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S. 48.57% 157.14% 42.86%
3, 500. 00 5, 200. 00 1, 700 9, 000. 00 5,500 5, 000. 00 1, 500
64 TRAFFI C CONTROL LABOR
2300. 0000 HR 35. 0000 36. 0000 2.86% 37.0000 5.71% 36. 0000 2.86%
80, 500. 00 82, 800. 00 2,300 85, 100. 00 4, 600 82, 800. 00 2,300



DOT_RGGBO1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* ok *

DATE: 05/ 17/ 2002

Bl D CHECK REPORT * * * TIME: 07:35

PS&E JOB NO: 01A068 REVI SION NO : 1 Bl DS OPENED ON : May 22 2002
CONTRACT NO: 006383 REGON NO : 1 AWARDED ON :
VERSI ON NO : 4 WORK ORDER# : XL1272
HAWY D8R 202 e 7TH BIDDER ------- ------- 9TH BIDDER ------- =------- 10TH BIDDER -------
TITLE © SR 202 M D- MOUNTAI N CONTRACTORS, | N TAGGART CONSTRUCTI ON, | NC. SCl | NFRASTRUCTURE, LLC
;%L:JE g_?ig:‘Ll\"Zg'T:“&Y 825 5TH AVE 20225 BROADWAY AVENUE SOUTH 2825 SOUTH 154TH STREET
01A068 98033- 6391
PROJECT STP- PND2( 001) KI RKLAND WA 980832909 SNOHOM SH WA 982967937 SEATTLE WA 981882099
COUNTY(S) : KI NG CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 100431 CONTRACTOR NUMBER : 753245
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
65 TRAFFI C CONTROL VEHI CLE
126. 0000 DAY 200. 0000 68. 0000 -66.00% 150. 0000 -25.00% 100. 0000 -50.00%
25, 200. 00 8, 568. 00 -16, 632 18, 900. 00 -6, 300 12, 600. 00 -12, 600
66 TRAFFI C CONTROL SUPERVI SOR
1000. 0000 HR 45. 0000 38. 0000 -15.56% 41.0000 -8.89% 40. 0000 -11.11%
45, 000. 00 38, 000. 00 -7,000 41, 000. 00 - 4,000 40, 000. 00 -5, 000
67 CONSTRUCTI ON SI GNS CLASS A
48. 0000 S. F. 12. 0000 10. 0000 -16.67% 11. 0000 -8.33% 100. 0000 733.33%
576. 00 480. 00 -96 528. 00 -48 4,800. 00 4,224
OTHER | TEMS
68 STRUCTURE EXCAVATI ON CLASS B | NCL. HAUL
9100. 0000 C.Y. 10. 0000 16. 0000 60. 00% 12. 0000 20.00 % 33. 5000 235. 00 %
91, 000. 00 145, 600. 00 54, 600 109, 200. 00 18, 200 304, 850. 00 213, 850
69 SHORI NG OR EXTRA EXCAVATI ON CLASS B
6000. 0000 S. F. 2.0000 2. 6000 30.00% 1. 0000 -50.00% 5. 0000 150. 00 %
12, 000. 00 15, 600. 00 3, 600 6, 000. 00 -6, 000 30, 000. 00 18, 000
70 WATER
200. 0000 mGAL 25. 0000 24.0000 -4.00% 5. 0000 -80.00% 10. 0000 -60.00%
5, 000. 00 4,800. 00 -200 1, 000. 00 - 4,000 2, 000. 00 - 3,000
71 ROADWAY SURVEY!I NG
L.S. 95. 00% -10.00% -75.00%
20, 000. 00 39, 000. 00 19, 000 18, 000. 00 -2,000 5, 000. 00 -15, 000
72  ADJUST BORI NG CASE AND COVER
2.0000 EACH 200. 0000 200. 0000 0. 00% 400. 0000 100. 00 % 250. 0000 25.00 %
400. 00 400. 00 0 800. 00 400 500. 00 100
73 BACKFI LL FOR ROCK WALL
250. 0000 TON 40. 0000 25. 0000 -37.50% 22. 0000 -45.00% 25. 0000 -37.50%
10, 000. 00 6, 250. 00 -3,750 5, 500. 00 - 4,500 6, 250. 00 -3,750
74  TRAI NI NG
800. 0000 HR 25. 0000 10. 0000 -60. 00% 2.0000 -92.00% 2.0000 -92.00%
20, 000. 00 8, 000. 00 -12, 000 1, 600. 00 - 18, 400 1, 600. 00 - 18, 400
75 ROADSI DE CLEANUP
EST. 0.00% 0.00 % 0.00 %
5, 000. 00 5, 000. 00 5, 000. 00 5, 000. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 17/ 2002
* % * B| D CHECK REPORT * * = TI ME: 07: 35
PS&E JOB NO: 01A068 REVI SION NO : 1 Bl DS OPENED ON : May 22 2002
CONTRACT NO: 006383 REGON NO : 1 AWARDED ON :
VERSI ON NO : 4 WORK ORDER# : XL1272
HAWY D8R 202 e 7TH BIDDER ------- ------- 9TH BIDDER ------- =------- 10TH BIDDER -------
TITLE © SR 202 M D- MOUNTAI N CONTRACTORS, | N TAGGART CONSTRUCTI ON, | NC. SCl | NFRASTRUCTURE, LLC
TOKUL CREEK VICIN TY 825 5TH AVE 20225 BROADWAY AVENUE SOUTH 2825 SOUTH 154TH STREET
SLOPE STABI LI ZATI ON
01A068 98033- 6391
PROJECT . STP-PMD2(001) KI RKLAND WA 980832909 SNOHOM SH WA 982967937 SEATTLE WA 981882099
COUNTY(S) : KI NG CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 100431 CONTRACTOR NUMBER : 753245
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
OTHER | TEMS
76 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST. 0.00% 0.00 % 0.00 %
3, 000. 00 3, 000. 00 3, 000. 00 3, 000. 00
77 M NOR CHANGE
CALC 0.00% 0.00 % 0.00 %
5, 000. 00 5, 000. 00 5, 000. 00 5, 000. 00
78 SPCC PLAN
L.S. -50.00% -84.00% -90.00%
5, 000. 00 2, 500. 00 -2,500 800. 00 - 4,200 500. 00 - 4,500
79  CONTRACTOR PREPARED DEWATERI NG PLAN
L.S. -35.00% 25.00 % -75.00%
2, 000. 00 1, 300. 00 -700 2, 500. 00 500 500. 00 -1, 500
80 FIELD OFFI CE BUI LDI NG
L.S. -37.50% -25.00% -25.00%
20, 000. 00 12, 500. 00 -7,500 15, 000. 00 -5,000 15, 000. 00 -5, 000
81 Pl PE PROTECTI ON
L.S. 162.50% 12.50 % 25.00 %
4, 000. 00 10, 500. 00 6, 500 4,500. 00 500 5, 000. 00 1, 000
82 CONSTRUCTI ON GEOTEXTI LE FOR PERMANENT EROSI ON CONTROL
364. 0000 S.Y. 4. 0000 10. 0000 150. 00% 2.0000 -50.00% 5. 0000 25.00 %
1, 456. 00 3, 640. 00 2,184 728. 00 -728 1, 820. 00 364
CONTRACT TOTAL $3, 629, 726. 00 $3, 128, 777. 00 -13.80% $3, 525, 866. 50 -2.86% $3, 733, 677. 94 2.86%



DOT_RGGBO1

PS&E JOB NO: 01A068
CONTRACT NO: 006383
VERSI ON NO : 4

HWY : SR 202

TITLE : SR 202
TOKUL CREEK VICINITY
SLOPE STABI LI ZATI ON

REVISION NO : 1
REGON NO :1
WORK ORDER# : XL1272

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D CHECK REPORT * * *

------- 8TH BIDDER -------

GOODFELLOW BROCS., | NC.
22035 SE WAX RD STE 14

DATE: 05/ 17/2002
TI ME: 07: 35

BI DS OPENED ON : May 22 2002

AWARDED ON :

01A068 98038- 8543
PROJECT . STP- PMD2(001) MAPLE VALLEY WA 98038141¢
COUNTY(S) : KI NG CONTRACTOR NUMBER : 100296
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF.
PREPARATI ON
1 MOBI LI ZATI O\
L.S. -7.69%
325, 000. 00 300, 000. 00 - 25,000
2 TREE REMOVAL W THI N AREA TO BE GRADED
L.S. 400. 00%
5, 000. 00 25, 000. 00 20, 000
3  REMOVI NG GUARDRAI L
528. 0000 L. F. 3.5000 4.0000 14.29%
1, 848. 00 2,112.00 264
4 REMOVI NG GUARDRAI L ANCHOR
2. 0000 EACH 300. 0000 1. 8500 -99.38%
600. 00 3.70 -596
5 REMOVI NG M SCELLANEOUS TRAFFI C | TEM
L.S. 280.00%
75. 00 285. 00 210
GRADI NG
6 ROADWAY EXCAVATI ON
2106. 0000 C.Y 15. 0000 8. 0000 -46.67%
31, 590. 00 16, 848. 00 -14, 742
7 ROADWAY EXCAVATI ON I NCL. HAUL
293. 0000 C.Y. 35. 0000 20. 0000 -42.86%
10, 255. 00 5, 860. 00 - 4,395
DRAI NAGE
8 STREAMBED GRAVEL
400. 0000 TON 25. 0000 40. 0000 60.00%
10, 000. 00 16, 000. 00 6, 000
9 LI GHT LOOSE RI PRAP
39414. 0000 TON 24.0000 23.5000 -2.08%
945, 936. 00 926, 229. 00 -19, 707
10 HEAVY LOOSE RI PRAP
5940. 0000 TON 27.0000 33. 0000 22.22%
160, 380. 00 196, 020. 00 35, 640



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 17/ 2002
* % * B| D CHECK REPORT * * = TI ME: 07: 35
PS&E JOB NO: 01A068 REVI SION NO : 1 Bl DS OPENED ON : May 22 2002
CONTRACT NO: 006383 REGON NO : 1 AWARDED ON :
VERSI ON NO : 4 WORK ORDER# : XL1272
W CSR 202 e 8TH BIDDER -------
THTLE : ??KEJEZCREEK VI CI NI TY GOCDFELLOW BROS. , | NC.
SLOPE STABI LI ZATI ON 22085 SE WAX RD STE 14
01A068 98038- 8543
PROJECT . STP- PMD2(001) MAPLE VALLEY WA 98038141¢
COUNTY(S) : KI NG CONTRACTOR NUMBER : 100296
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF.
DRAI NAGE
11 QUARRY SPALLS
315. 0000 TON 30. 0000 30. 0000 0. 00%
9, 450. 00 9, 450. 00 0
STRUCTURE
12 WORK ACCESS
L.S. -14.29%
350, 000. 00 300, 000. 00 -50, 000
13 SHORI NG
L.S. -46.60%
309, 000. 00 165, 000. 00 - 144, 000
14  REMOVI NG OBSTRUCTI ONS
EST. 0. 00%
50, 000. 00 50, 000. 00
SURFACI NG
15 CRUSHED SURFACI NG BASE COURSE
53. 0000 C.Y. 20. 0000 60. 0000 200. 00%
1, 060. 00 3, 180. 00 2,120
ASPHALT CONCRETE PAVEMENT
16 PLANI NG Bl TUM NOUS PAVEMENT
378. 0000 S.Y. 8. 0000 15. 0000 87.50%
3, 024. 00 5, 670. 00 2,646
17 ASPHALT CONC. FOR PRELEVELING CL. G PG 58- 2
46. 0000 TON 70. 0000 95. 0000 35.71%
3, 220. 00 4,370. 00 1,150
18 ASPHALT CONC. PAVEMENT CL. B PG 58-2:
389. 0000 TON 70. 0000 50. 0000 -28.57%
27, 230. 00 19, 450. 00 -7,780
EROSI ON CONTROL AND PLANTI NG
19 ESC LEAD
235. 0000 DAY 200. 0000 25. 0000 -87.50%
47,000. 00 5, 875. 00 -41,125
20 SEEDI NG AND FERTI LI ZI NG BY HAND
314. 0000 S.Y. 5. 0000 2.0000 -60. 00%
1, 570. 00 628. 00 -942



DOT_RGGBO1

PS&E JOB NO: 01A068
CONTRACT NO: 006383
VERSI ON NO : 4

HWY : SR 202
TITLE : SR 202

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

REVISION NO : 1
REGON NO :1
WORK ORDER# : XL1272

TOKUL CREEK VICINITY
SLOPE STABI LI ZATI ON

* * * Bl D CHECK REPORT * * *

------- 8TH BIDDER -------

GOODFELLOW BROCS., | NC.
22035 SE WAX RD STE 14

DATE: 05/ 17/2002
TI ME: 07: 35

BI DS OPENED ON : May 22 2002
AWARDED ON :

01A068 98038- 8543
PROJECT . STP- PMD2(001) MAPLE VALLEY WA 98038141¢
COUNTY(S) : KI NG CONTRACTOR NUMBER : 100296
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF.
EROSI ON CONTROL AND PLANTI NG
21 COMPOST
34. 0000 C.Y. 30. 0000 64. 0000 113.33%
1, 020. 00 2,176.00 1, 156
22 STABI LI ZED CONSTRUCTI ON ENTRANCE
334. 0000 S. Y. 35. 0000 11. 0000 -68.57%
11, 690. 00 3,674.00 -8,016
23 TIRE WASH
1. 0000 EACH 10, 000. 0000 3, 100. 0000 -69.00%
10, 000. 00 3,100. 00 -6, 900
24 STREET CLEANI NG
460. 0000 HR 75. 0000 125. 0000 66.67%
34, 500. 00 57, 500. 00 23, 000
25 | NLET PROTECTI ON
1. 0000 EACH 100. 0000 250. 0000 150. 00%
100. 00 250. 00 150
26 SILT FENCE
120. 0000 L. F. 20. 0000 11. 0000 -45.00%
2, 400. 00 1, 320. 00 -1, 080
27 TEMPORARY WATER POLLUTI ON/ EROSI ON CONTROL
EST. 0.00%
528, 000. 00 528, 000. 00
28 TOPSO L TYPE A
189. 0000 C.Y. 40. 0000 60. 0000 50. 00%
7, 560. 00 11, 340. 00 3,780
29 PSIPE Bl GLEAF MAPLE, 24" #2 CONT.
20. 0000 EACH 16. 0000 35. 0000 118.75%
320. 00 700. 00 380
30 PSIPE WESTERN RED CEDAR, 24" #2 CONT.
20. 0000 EACH 16. 0000 35. 0000 118.75%
320. 00 700. 00 380
31 PSI PE DOUGLAS FI R, 24" #2CONT.
20. 0000 EACH 16. 0000 35. 0000 118.75%
320. 00 700. 00 380



DOT_RGGBO1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D CHECK REPORT * * *

DATE: 05/ 17/2002
TI ME: 07: 35

PS&E JOB NO: 01A068 REVI SION NO : 1 Bl DS OPENED ON : May 22 2002
CONTRACT NO: 006383 REGON NO : 1 AWARDED ON :
VERSI ON NO : 4 WORK ORDER# : XL1272
W CSR 202 e 8TH BIDDER -------
THTLE : ??KEJEZCREEK VI CI NI TY GOCDFELLOW BROS. , | NC.
SLOPE STABI LI ZATI ON 22085 SE WAX RD STE 14
01A068 98038- 8543
PROJECT STP- PND2( 001) MAPLE VALLEY WA 98038141¢
COUNTY(S) : KI NG CONTRACTOR NUMBER : 100296
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF.
EROSI ON CONTROL AND PLANTI NG
32 PSIPE RED ALDER 24" #2 CONT., BARE ROOT
20. 0000 EACH 16. 0000 35. 0000 118. 75%
320. 00 700. 00 380
33 PSIPE SLIDE ALDER, 24" #2 CONT.
45. 0000 EACH 16. 0000 35. 0000 118. 75%
720. 00 1, 575. 00 855
34 PSIPE VINE MAPLE, 18" #1 CONT.
45. 0000 EACH 8. 0000 27.0000 237.50%
360. 00 1, 215. 00 855
35 PSI PE SNOWBERRY, 18" #1 CONT.
105. 0000 EACH 8. 0000 27.0000 237.50%
840. 00 2, 835. 00 1,995
36 PSIPE SCOULERS W LLOW 18" #1 CONT.
65. 0000 EACH 8. 0000 27.0000 237.50%
520. 00 1, 755. 00 1,235
37 PSIPE OCEAN SPRAY, 18" #1 CONT.
45. 0000 EACH 8. 0000 27.0000 237.50%
360. 00 1, 215. 00 855
38 PSI PE RED ELDERBERRY, 18" #1 CONT.
45. 0000 EACH 8. 0000 27.0000 237.50%
360. 00 1, 215. 00 855
39 PLANT ESTABLI SHVENT - SECOND YEAR
EST. 0. 00%
7, 000. 00 7, 000. 00
40 PLANT ESTABLI SHVENT - THI RD YEAR
EST. 0. 00%
4,500. 00 4,500. 00
41  PLANT ESTABLI SHVENT - FOURTH YEAR
EST. 0. 00%
3, 000. 00 3, 000. 00
42  PLANT ESTABLI SHVENT - FI FTH YEAR
EST. 0. 00%
3, 000. 00 3, 000. 00



DOT_RGGBO1

PS&E JOB NO: 01A068 REVISION NO : 1
CONTRACT NO: 006383 REGON NO :1
VERSI ON NO : 4 WORK ORDER# : XL1272
HWY : SR 202

TITLE : SR 202
TOKUL CREEK VICINITY
SLOPE STABI LI ZATI ON

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

ENGR S. EST.

01A068
PRQJECT : STP-PMD2(001)
COUNTY(S) : KING
| TEM | TEM DESCRI PTI ON UNI T
NO. EST. QUANTI TY MEAS

PRI CE PER UNI T/
TOTAL AMOUNT

* * * Bl D CHECK REPORT * * *

------- 8TH BIDDER -------

GOODFELLOW BROCS., | NC.
22035 SE WAX RD STE 14

98038- 8543
MAPLE VALLEY WA 98038141¢
CONTRACTOR NUMBER : 100296

PRI CE PER UNI T/ % DI FF. /
TOTAL AMOUNT AMT. DI FF.

DATE: 05/ 17/2002
TI ME: 07: 35

BI DS OPENED ON : May 22 2002
AWARDED ON :

EROSI ON CONTROL AND PLANTI NG
43 BARK OR WOOD CHI P MULCH
18. 0000 CY.

44 GRAVEL SACK
965. 0000 EACH

45 VEGETATED REVETMENT
472. 5000 S. Y.

46 LOG W TH ROOTWAD AND EARTH ANCHORS
27.0000 EACH

47 LOG REVETMENT

139. 0000 S. Y.
TRAFFI C
48 BEAM GUARDRAIL TYPE 1 - 11 FT. LONG POST
1192. 0000 L. F.

49 BEAM GUARDRAIL TYPE 1
341. 0000 L. F.

50 BEAM GUARDRAI L FLARED TERM NAL
2.0000 EACH

51 RESET EXI STI NG TEMPORARY CONC. BARRI ER
400. 0000 L. F.

52 REMOVE EXI STI NG TEMPORARY CONC. BARRI ER
400. 0000 L. F.

53 TEMPORARY | MPACT ATTENUATOR
1. 0000 EACH

25. 0000
450. 00

5. 0000
4,825.00

270. 0000
127,575. 00

2, 000. 0000
54, 000. 00

600. 0000
83, 400. 00
17. 0000

20, 264. 00

14. 0000
4,774.00

2, 250. 0000
4,500. 00

3. 0000
1, 200. 00

6. 0000
2,400. 00

10, 000. 0000
10, 000. 00

110. 0000 340. 00%
1, 980. 00 1,530
10. 0000 100. 00%

9, 650. 00 4,825
120. 0000 -55.56%
56, 700. 00 -70,875
2, 730. 0000 36. 50%
73,710. 00 19, 710
5. 8500 -99.03%
813. 15 - 82,587

17. 0000 0.00%
20, 264. 00 0
14. 0000 0.00%
4,774.00 0
2,100. 0000 -6.67%
4,200. 00 - 300
3. 6000 20.00%

1, 440. 00 240
4.7500 -20.83%

1, 900. 00 -500
5, 700. 0000 -43.00%

5, 700. 00 -4,300



DOT_RGGBO1

PS&E JOB NO: 01A068

REVISION NO : 1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D CHECK REPORT * * *

DATE: 05/ 17/2002
TI ME: 07: 35

BI DS OPENED ON : May 22 2002

CONTRACT NO: 006383 REGON NO : 1 AWARDED ON :
VERSI ON NO : 4 WORK ORDER# : XL1272
W CSR 202 e 8TH BIDDER -------
THTLE : ??KEJEZCREEK VI CI NI TY GOCDFELLOW BROS. , | NC.
SLOPE STABI LI ZATI ON 22085 SE WAX RD STE 14
01A068 98038- 8543
PROJECT . STP- PMD2(001) MAPLE VALLEY WA 98038141¢
COUNTY(S) : KI NG CONTRACTOR NUMBER : 100296
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF.
TRAFFI C
54 REPAIR | MPACT ATTENUATOR
EST. 0. 00%
5, 000. 00 5, 000. 00
55 TRUCK MOUNTED | MPACT ATTENUATOR
1. 0000 EACH 7, 500. 0000 19, 500. 0000 160. 00%
7, 500. 00 19, 500. 00 12, 000
56 OPERATI ON OF TRUCK MOUNTED | MPACT ATTENUATOR
300. 0000 HR 75. 0000 40. 0000 -46.67%
22,500. 00 12, 000. 00 - 10, 500
57 FLEXI BLE GUI DE POST
10. 0000 EACH 23. 0000 25. 0000 8.70%
230. 00 250. 00 20
58 PAINT LI NE
3000. 0000 L.F. 0. 1500 0. 2000 33.33%
450. 00 600. 00 150
59 RAI SED PAVEMENT MARKER TYPE 2
0. 2600 HUND 300. 0000 250. 0000 -16.67%
78. 00 65. 00 -13
60 TEMPORARY PAVEMENT MARKI NG
3000. 0000 L.F. 0. 5000 0. 1500 -70.00%
1, 500. 00 450. 00 -1, 050
61 PORTABLE CHANGEABLE MESSAGE S| GN
2.0000 EACH 2, 500. 0000 15, 000. 0000 500. 00 %
5, 000. 00 30, 000. 00 25, 000
62 OPERATI ON OF PORTABLE CHANGEABLE MESSAGE S| GN
2000. 0000 HR 3. 0000 2.0000 -33.33%
6, 000. 00 4, 000. 00 -2,000
63 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S. 157.14%
3, 500. 00 9, 000. 00 5, 500
64 TRAFFI C CONTROL LABOR
2300. 0000 HR 35. 0000 40. 0000 14.29%
80, 500. 00 92, 000. 00 11, 500



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 17/ 2002
* % * B| D CHECK REPORT * * = TI ME: 07: 35
PS&E JOB NO: 01A068 REVI SION NO : 1 Bl DS OPENED ON : May 22 2002
CONTRACT NO: 006383 REGON NO : 1 AWARDED ON :
VERSI ON NO : 4 WORK ORDER# : XL1272
W CSR 202 e 8TH BIDDER -------
THTLE : ??KEJEZCREEK VI CI NI TY GOCDFELLOW BROS. , | NC.
SLOPE STABI LI ZATI ON 22085 SE WAX RD STE 14
01A068 98038- 8543
PROJECT . STP- PMD2(001) MAPLE VALLEY WA 98038141¢
COUNTY(S) : KI NG CONTRACTOR NUMBER : 100296
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF.
TRAFFI C
65 TRAFFI C CONTROL VEHI CLE
126. 0000 DAY 200. 0000 70. 0000 -65.00%
25, 200. 00 8, 820. 00 - 16, 380
66 TRAFFI C CONTROL SUPERVI SOR
1000. 0000 HR 45. 0000 43. 0000 -4.44%
45, 000. 00 43, 000. 00 -2,000
67 CONSTRUCTI ON SI GNS CLASS A
48. 0000 S. F. 12. 0000 30. 0000 150. 00%
576. 00 1, 440. 00 864
OTHER | TEMS
68 STRUCTURE EXCAVATI ON CLASS B | NCL. HAUL
9100. 0000 C.Y. 10. 0000 21. 0000 110. 00%
91, 000. 00 191, 100. 00 100, 100
69 SHORI NG OR EXTRA EXCAVATI ON CLASS B
6000. 0000 S. F. 2.0000 0. 2500 -87.50%
12, 000. 00 1, 500. 00 - 10, 500
70 WATER
200. 0000 mGAL 25. 0000 20. 0000 -20.00%
5, 000. 00 4, 000. 00 -1, 000
71 ROADWAY SURVEY!I NG
L.S. 80.00%
20, 000. 00 36, 000. 00 16, 000
72  ADJUST BORI NG CASE AND COVER
2.0000 EACH 200. 0000 125. 0000 -37.50%
400. 00 250. 00 -150
73 BACKFI LL FOR ROCK WALL
250. 0000 TON 40. 0000 38. 0000 -5.00%
10, 000. 00 9, 500. 00 -500
74  TRAI NI NG
800. 0000 HR 25. 0000 1. 0000 -96.00%
20, 000. 00 800. 00 -19, 200
75 ROADSI DE CLEANUP
EST. 0. 00%
5, 000. 00 5, 000. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 17/ 2002
* % * B| D CHECK REPORT * * = TI ME: 07: 35
PS&E JOB NO: 01A068 REVI SION NO : 1 Bl DS OPENED ON : May 22 2002
CONTRACT NO: 006383 REGON NO : 1 AWARDED ON :
VERSI ON NO : 4 WORK ORDER# : XL1272
W CSR 202 e 8TH BIDDER -------
TTLE : ??KEJEZCREEK VI CI NI TY COCDFELLOW BROS., | NG
SLOPE STABI LI ZATI ON 22085 SE WAX RD STE 14
01A068 98038- 8543
PROJECT . STP- PMD2(001) MAPLE VALLEY WA 98038141¢
COUNTY(S) : KI NG CONTRACTOR NUMBER : 100296
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF.
OTHER | TEMS
76 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST. 0. 00%
3, 000. 00 3, 000. 00
77 M NOR CHANGE
CALC 0. 00%
5, 000. 00 5, 000. 00
78 SPCC PLAN
L.S. -90.00%
5, 000. 00 500. 00 - 4,500
79  CONTRACTOR PREPARED DEWATERI NG PLAN
L.S. -75.00%
2, 000. 00 500. 00 -1, 500
80 FIELD OFFI CE BUI LDI NG
L.S. -30.00%
20, 000. 00 14, 000. 00 -6, 000
81 Pl PE PROTECTI ON
L.S. -87.50%
4, 000. 00 500. 00 -3,500
82 CONSTRUCTI ON GEOTEXTI LE FOR PERMANENT EROSI ON CONTROL
364. 0000 S.Y. 4. 0000 1. 5000 -62.50%
1, 456. 00 546. 00 -910
CONTRACT TOTAL $3, 629, 726. 00 $3, 368, 902. 85 -7.19%

8TH BI DDER REJECTED



